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Appendix B Construction Permit

Introduction to Permit Template

The present document aims at introducing the key aspects to be considered and
included as terms of a construction permit for offshore wind farms in Vietnam.

It should be emphasized that the terms and conditions are subject to
amendments based on possible modifications on policies and regulations from
the time the permit is issued, as well as conditions unknown to the Regulatory
Body by the time the permit is granted.

This permit assumes that it is provided under a tender. In case it is granted
outside a tender, e.g., by an unsolicited application through the open-door
procedure, the conditions will equally apply.

B.1 Definitions in the Permit

In this document the following nomenclature is applied:

> The Regulatory Body is the single point of contact for application handling
for offshore wind in Vietham undertaken by [insert Regulatory Body Details
- EREA?]. [if a Regulatory Body is not established the entity entering the
Permit Agreement should be specified instead.]

> The Concessionaire is [insert Concessionaire details]

> The Offshore Wind Farm is the [insert name of the Offshore Wind Farm]
Offshore Wind Farm

> The Concession Agreement is [insert reference to specific Concession
Agreement] for the Offshore Wind Farm i.e., the agreement regarding the
obligation to construct and connect to the grid the Offshore Wind Farm dated
[date]

B.2 Decision

The Regulatory Body hereby grants a permit for the construction of the referred
Offshore Wind Farm with internal cables in the Viethamese Exclusive Economic
Zone. The permit is granted based on the Concessionaire's tender of [date]
submitted as part of the Offshore Wind Farm tendering procedure, which
resulted in the Concessionaire being awarded the Concession Agreement of
[date] regarding the obligation to construct and connect the Offshore Wind Farm
to the grid.

The basis for the decision includes the Concessionaire's application for a
construction permit dated [date] and the Concessionaire's environmental impact
assessment report for the Offshore Wind Farm dated [date], which describes the
expected impacts on the environment from the specific project at sea,
considering the results of the completed strategic environmental assessment

https://cowi.sharepoint.com/sites/A229935-project/Shared Documents/60-WorkInProgress/10-Documents/A229935-003_final_01_Vietnam_OW_Support_memo_ Appendix_B.docx



COWL
APPENDIX B 3

(SEA) and the environmental impact assessment of onshore facilities (EIA). The
basis for the decision also includes consultation responses from affected public
authorities, including neighbouring countries that were consulted as part of the
statutory requirement for consultation concerning the potential cross-border
impacts of the project.

The permit comprises an EIA approval for the part of the Offshore Wind Farm
with internal collection grid that is located offshore.

This permit entitles the Concessionaire to commence construction work,
considering the terms and conditions listed in the permit. This permit regulates
the part of the Offshore Wind Farm with internal collection grid, which is situated
offshore. Regarding the part of the grid connection, which is situated onshore,
referral is made to the planning basis and the EIA-permit of [date] issued by
MONRE.

B.3 General Terms of Permit

The Concessionaire is to construct an offshore wind farm to supply an output of
a certain amount of MW measured at the point of connection (POC). Therefore,
no more than what at the connection point corresponds to [tendered X MW] (Bid
MW) may be connected to the grid at any given time.

The Concessionaire is to establish the offshore wind farm with associated
internal collection grid up to the landfall, that is, the cables connecting the
turbines offshore, if relevant, the offshore substation(s) and cables forward to
the landfall. Furthermore, the Concessionaire shall establish the part of the grid
connection which is situated onshore.

The TSO is to ensure the required expansion and reinforcement of the collective
electricity supply grid from the grid connection point.

The electricity from the offshore wind farm is to be routed onshore to the
Vietnamese collective electricity supply grid.

The total electricity production plant must comply with the technical requirement
set by the TSO.

The Regulatory Body reserves the right to require reasonable changes to the
plant for safety reasons prior to the commencement of construction.

The Concessionaire must not make substantial changes or extensions to the
plant after this permit has been issued, without approval from the Regulatory
Body.

The permit does not entail any restrictions on the sovereignty of the Viethamese
State over Vietnamese territorial waters or the exclusive right of the Viethamese
State to the Exclusive Economic Zone. The permit does not therefore, within the
area covered by the permit, preclude other operators than the Concessionaire

from being granted a permit to conduct other forms of activity than the activities
covered by this permit, unless it is obstructing the construction of the wind farm.
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The Concessionaire is to keep the Regulatory Body continuously up to date
about any significant deviations from the time schedule.

This permit will expire upon issue of the license to generate electricity.

B.4 EIA and Impact Assessment of the Project

The Concessionaire is responsible for ensuring that the project stays within the
framework of the approved environmental impact assessment report for the
Offshore Wind Farm dated [date] and the associated consultation memorandum

If there are changes to the project, the relevant rules applicable at any time for
environmental assessment of specific projects (EIA) must be followed. Project
changes or project expansions in connection with the establishment of the
project which cannot be accommodated by the environmental impact
assessment report dated [date] and this permit, and that may have substantial
damaging impacts on the environment, may not be implemented without an
approval from the Regulatory Body based on a supplementary environmental
impact assessment report (EIA) or on a decision by the authority that the
project changes are not likely to cause substantial environmental impacts.

When they are connected to the collective grid, the offshore wind turbines must
meet the requirements for technical certification of wind turbines. The project
certificate must be in place as soon as possible after commencement of
operation and by no later than three months after all wind turbines are in
operation.

B.5 Area Covered by Permit

The project is to be established in the areas indicated in Figure 1, with the
coordinates provided in Table 1.

The Concessionaire is entitled to carry out its construction works within the area
indicated in Figure 1 with the coordinates provided in Table 1 in section B.17
(see last page of permit).

[Insert a map of the area of the preliminary site investigations performed by the
Regulatory Body]

Figure 1: Preliminary site investigation area site conducted on behalf of the
Regulatory Body for the Offshore Wind Farm

[The final information about the size of the project site, the coordinates and the
figure will depend on the specific project for which a permit is granted based on
the environmental impact assessment report carried out by the Concessionaire.
When available this final information shall be inserted in this section]

The planned offshore wind farm [including offshore substation(s)], must not
cover an area exceeding [XX]km?2. [The size of the area will be determined as
described above.] The area is defined based on the location of the foundations
for the turbines. Calculation of this area excludes the area designated for the
cable corridors for routing the internal collection grid onshore calculated from
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the point(s) where the cables for routing onshore leave the wind turbine array
area, but including the area needed for the transformer substation. This must be
confirmed in the application for a permit for construction.

A buffer zone will be determined around the new offshore wind farm. Until and
including [XX] years after the beginning of the support period on [date], the
buffer zone area will be [XX] km in all directions. After this time, the buffer zone
area will be reduced to [XX] km in all directions. Establishment of this buffer
zone means that no permit will be granted for the construction of new offshore
wind turbines in this area without prior consent from the Concessionaire.

Further requirements are to be added in case of any further regulations are to
be considered.

B.6 Environmental Requirements in Connection with
Construction Work

If construction activities cause disturbance and disburse seabed sediment, e.g.,
in connection with excavation or sluicing, the disturbance etc. must be reduced
as much as possible using methods and materials which ensure best
environmental practice. Actual sediment dispersion in terms of time, place and
method must be agreed with [MONRE]. It is a prerequisite that [MONRE] can
approve the actual sediment dispersion.

For underwater noise in connection with the installation of foundations (pile
driving), The accumulated sound exposure level (SEL) from each installation
sequence must not exceed a threshold value of [190 dB]. Furthermore, this
procedure must be complied with both before and during the actual installation
of the piles.

At a time of the Concessionaire's choosing, however no later than two months
prior to construction work, the following information must be submitted to the

Regulatory Body:

> An updated forecast of the source noise level and the distribution of noise
from at least four piles.

> Calculation of accumulated SEL based on the forecasted source noise level.

> A statement of the noise abatement measures planned in accordance with
the forecast and what measures have been planned as reserves if the
forecast underestimates the noise.

> A programme for control measurements when installing the piles for which
forecasts have been made, including how the Concessionaire will ensure

compliance with the terms and conditions set out.

Prior to the installation of the individual foundations, marine mammals must be
scared away from the vicinity using pingers and seal repellent systems.

The following procedure is to be complied with when installing the piles:
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[list of key procedures to be added]

Upon completion of the overall installation work, a detailed report on all control
measurements is to be submitted as documentation to the Regulatory Body.

To monitor impulse noise from construction activities (pile driving, air guns,
etc.), such activities must be reported to the Regulatory Body. Reporting must
include information about the date of the noise-causing activity, the position and
noise level, as well as an indication of the specific activity causing the impulse
noise.

The Concessionaire must set out guidelines for transport, including fixed sea and
air transport corridors in an out of the wind turbine area, which can contribute to
reducing the impact of noise and other disturbances, especially regarding marine
mammals and bird populations in the area.

B.7 Considerations for Other Offshore Activities

Construction work must be coordinated with all relevant authorities to clarify
possible conflicting interests.

Siting of the individual turbine must adhere to the requirement for at least
[200m] between the turbines and the line of sight in existing radio link systems.

Navigation must be permitted between the turbines during the operating phase.
During the construction phase, navigation will be prohibited in the work area,
and any documented additional costs associated with navigation by the
Vietnamese Coastal Authority to areas where raw materials are extracted must
be paid by the Concessionaire.

The turbine foundations must have a collision-friendly design to avoid
unnecessary damage to vessels in the event of a collision. The Concessionaire is
responsible for providing documentation to the [Vietnamese Maritime Authority]
that the chosen type of foundation is safe.

Permanent navigational marking for the Offshore Wind Farm must be approved
by the [Vietnamese Maritime Authority] prior to commencement of construction
activities.

During the construction phase, prohibition zones should be established to
maintain order and prevent danger around the Offshore Wind Farm. Application
for this should be submitted to the [Viethamese Maritime Authority] prior to
commencement of the construction work.

The work and guard vessels used must comply with the regulations for
equipment, crew, etc. laid down by the [Vietnamese Maritime Authority].

The Concessionaire must contact relevant commercial fishermen, including

through the Fishing Authority and possibly other local commercial fishermen
with a view to organising construction activities such that they do not affect
commercial fishing more than necessary. [Fishing to be compatible with the
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offshore wind farm conditions avoiding e.g., bottom trawling risking damaging
cable connections. This will be more complex within floating wind farms]

B.8 Beaconing and Marking for Turbines and Substations

The Concessionaire must follow the terms and conditions set out by the
[Vietnamese Maritime Authority] concerning beaconing and marking before,
during and after construction, correct siting of foundations and cables, reporting
of time and date of work, etc.

If navigation between a port and the Offshore Wind Farm in connection with
work activities crosses a sea lane, the [Vietnamese Maritime Authority] may
establish a navigation corridor which work vessels must use.

Offshore wind turbines with a height of [100m] or more above terrain must be
reported to, and approved by [MOC, MOD and [MOT]] prior to commencement.
The ministries will then issue a certificate for the project which contains the
requirements for beaconing.

Beaconing must be fitted in accordance with the rules set out in Regulations for
Civil Aviation. The following standard requirements apply:

> Wind turbines sited along the perimeter of the offshore wind farm and
inside the farm proper must be marked by a permanent low-intensity red
light (at least 10 candela).

> The light must be placed at the top of the nacelle and must be visible from
all directions 360-degrees horizontally around the nacelle, which will often
require fitting two lights on each nacelle.

> Wind turbines sited in bends and corners of the offshore wind farm
perimeter must be marked by 20,000-candela white lights in the daytime
and 2,000-candela red, flashing lights in the night-time.

> Beaconing and marking for aviation may not be of nuisance to navigation at
sea.

The Concessionaire is to pay the costs of buoyage, marking and beaconing for
navigation and aviation.

B.9 Environmental Considerations in Connection with the
Establishment of Internal Cabling

When the cables have been established and included in the official nautical
charts, a [200m] safety zone on both sides of the subsea cables will be
established. This safety zone includes a ban against anchoring and against any
use of gear etc. towed along the seabed. The Concessionaire must contact the
[Vietnamese Maritime Authority] to clarify the protection of subsea cables in the
Offshore Wind Farm.
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The [Vietnamese Maritime Authority] must be notified before cable-laying work
is expected to commence. The notification must include:

> A plan/list of coordinates of the cable corridors, a timetable, and a detailed
work description, describing the work vessels used, call signs, contact
possibilities as well as information regarding the scope of obstacles to
navigation.

> A proposal for possible temporary buoyage and marking during
performance of the work including a proposal for possible permanent
buoyage, marking, or signposting for the cable corridors.

Based on the information provided, negotiations will be instigated with the
[Vietnamese Maritime Authority] about how to accommodate traffic during
performance of work.

During performance of the work, the [Vietnamese Maritime Authority] must be
kept continuously informed about any changes to dates and times, work
methods, etc. Furthermore, on completion of work, the [Viethamese Maritime
Authority] is to be notified that the work has been completed. Soon after this
date, the same authorities are to be forwarded updated detailed drawings and
information about coordinates

Any later repairs to the cables must be notified to the [Vietnamese Maritime
Authority] pursuant to current regulations. If a repair necessitates a change in
the position of a cable or depth of excavation, updated detailed drawings and
position descriptions as stated above must be submitted to the [Viethamese
Maritime Authority] following completion of the work.

If cables etc. are no longer used for their original purpose, they must be
removed completely from the territorial waters, unless otherwise approved by
the relevant authorities.

B.10 Operation and Maintenance Services, Health and
Safety, Emergency Response, etc.

The Concessionaire must describe how operation and maintenance services of
the offshore wind farm will be performed and submit this description to the
Regulatory Body. This is to be done as part of the application to the Regulatory
Body for authorisation to produce electricity and for the electricity production
licence.

Before commencement of offshore construction work, the Concessionaire must
establish a plan for environmental management and quality assurance for the
work in question. The Concessionaire must carry out work in accordance with
this plan.

An emergency response plan for the construction period and the operating
period is to be prepared and submitted to the Regulatory Body prior to
commencement of construction work. The emergency response plan must, as a
minimum, contain a procedure for contact to, and involvement of [MOD] in the
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event of collision risk involving one or several wind turbines. Furthermore, the
plan must describe the procedure in connection with oil or chemical spills to the
marine environment.

The Concessionaire must pay the costs of emergency contingency work and take
out insurance to cover any damage.

B.11 Dismantling, Decommissioning and Guarantee

The Concessionaire is obliged, at its own cost, to restore the area in the
territorial waters and the exclusive economic zone to its former condition,
including to carry out the necessary remediation and clean up in the area, as
well as to decommission and dispose completely of the electricity production
plant, including all components offshore, pursuant to a decommissioning plan
approved by the Regulatory Body, if

The electricity production licence expires

The installation is not maintained or is wrecked

The installation is no longer used as a wind farm

The terms and conditions of the electricity production licence are not
fulfilled or complied with

v V VvV VvV

The Regulatory Body may order the Concessionaire to remove all installations, in
whole or in part, according to a timetable stipulated by the Regulatory Body.

The Concessionaire must submit a plan for decommissioning the Offshore Wind
Farm, i.e., the wind turbines and the associated internal cables (internal
collective grid), including cables routing up to onshore point and [if relevant
offshore substation(s)] in the territorial waters and the exclusive economic zone,
to the Regulatory Body for approval.

The decommissioning plan must contain an account of how the installations will
be removed and a proposed time schedule for doing so. The Regulatory Body
may stipulate further requirements for the contents of the plan. In addition to a
plan for physical decommissioning of the wind farm, pursuant to current EIA
regulations in force, and together with the decommissioning plan, the
Concessionaire must submit a detailed assessment of any environmental
impacts entailed by the plan. This environmental assessment is to provide the
Regulatory Body with a decision basis for whether an actual EIA report and more
detailed assessments are to be prepared. If an EIA report, impact assessment,
etc. are not required, the Regulatory Body will make this decision public at the
same time as it grants authorisation to the applicant.

The Regulatory Body will submit the decommissioning plan and the
environmental assessment for consultation with relevant authorities with a view
to determining specific terms and conditions for decommissioning the offshore
wind farm. For example, this includes terms and conditions pertaining to the
safety of navigation, buoyage and marking, or environmental protection.

If removal of only part of a plant is required, this may be supplemented by a
requirement that remaining parts of the foundations are not exposed in
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connection with natural, dynamic changes in the sediment. Furthermore, it is
likely that there will be requirements to use the best available technology and
the best environmental practice when removing the plant.

The Concessionaire must provide sufficient security (guarantee) for dismantling
and decommissioning the offshore installation. The guarantee must be approved
by the Regulatory Body. The guarantee must be provided by no later than [time]
after delivering of the first electricity (kWh) from the first turbine connected to
the grid. By no later than two years prior to the expiry of the electricity
production licence or two years prior to when the plant is to be decommissioned,
the Concessionaire must present a plan to the Regulatory Body for approval,
with details of how dismantling of the plant will be carried out.

The guarantee will initially be [amount] for the total offshore installations (wind
turbines with associated internal collection grid, including cables routing up to
onshore point [and if relevant: offshore substation(s)], cables) corresponding to
10% of the construction costs (CAPEX). The Regulatory Body can approve a
guarantee for a lower amount against documentation that the costs of
decommissioning will be lower. If the actual costs of dismantling and
decommissioning the plant exceed the guarantee, the Concessionaire will
assume liability for this.

If the Concessionaire can document to the Regulatory Body no later than [time]
after delivering the first electricity (kWh) from the first turbine that the
dismantling and decommissioning costs are expected to be less than [amount],
the Regulatory Body may decide to reduce this amount. The Regulatory Body
reserves the right to order third-party verification of the assessment of the
dismantling and decommissioning costs at the expense of the Concessionaire.

A guarantee of at least [amount] must be provided in the form of a guarantee
from a financial institution, an insurance company or similar. The financial
institution, insurance company or similar that provides the guarantee must meet
more detailed requirements for credit rating as laid down by the Regulatory
Body well in advance of the deadline for providing the guarantee. The remaining
part of the guarantee can be provided in the form of a parent company
guarantee. In this case, the guarantee must cover all potential costs associated
with the clean-up obligation. For the Regulatory Body to accept a parent-
company guarantee for the remainder of the guarantee, the parent company
must have the necessary financial capacity, and this will be assessed by the
Regulatory Body.

B.12 Supervision and Inspection

The Regulatory Body will carry out supervision of compliance with the terms and
conditions of the permit, as well as of emergency preparedness and IT security.
The Regulatory Body will coordinate this supervision work with relevant
authorities as required.

For use in the Regulatory Body's supervision work, no later than [time] after

having obtained this permit, the Concessionaire must submit an updated overall
time schedule indicating:
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How the Concessionaire will organise work so that the entire offshore wind
farm is connected to the collective electricity supply grid by not later than
[date].

Suggested dates for status meetings with the Regulatory Body, for status
reporting, etc.

Milestones for collaboration with the TSO with respect to the onshore part of
the internal collection grid.

The date for the supply of the first electricity (kWh) from the first turbine to
the collective electricity supply grid.

The date for connection of the last turbine to the collective electricity supply
grid.

When the Concessionaire expects to forward its application for a licence to
exploit the wind energy (electricity production licence) and its application
for authorisation to produce electricity.

For use in the supervision work, in addition to the time schedule, continuously or
by no later than [time] prior to the planned commencement of construction
work, the Concessionaire must submit documentation that the terms and
conditions of this permit have been met or will be met within the relevant
deadlines. This documentation is to include the following:

>

An updated noise forecast for underwater noise

The results of the geotechnical surveys as information for the Regulatory
Body

A list of subcontractors for main components, including turbines and
foundations, and main tasks in the construction work, including driving of
piles and installation of main components

Final technical specifications for the selected turbine type, including a
certificate according to current regulations on certification of wind turbines
where such a certificate is available

Documentation that the foundations meet any requirements from the
[Vietnamese Maritime Authority] regarding collision-friendly design

Records of the installation including an illustration of turbine siting, the
internal collection grid up to the substation and coordinates for each turbine

Documentation that the turbines will be constructed inside the concession
area

Temporary and permanent buoyage and marking of the work area, the
offshore wind farm, cables, and turbines relative to shipping and air traffic
as agreed with/approved by [Vietnamese Maritime Authority] and [MOT], as
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well as guidelines for transport as agreed with the [Vietnamese Maritime
Authority].

> Clarification with the [MOT] on the possibility to implement light-reducing
measures and approval of such measures.

> Plan for environmental management and quality assurance of work
performed in connection with the project, as well as emergency response
plans.

> A preliminary risk and vulnerability analysis (ROS) including ROS, IT-ROS
and related guidelines and the template for the conclusion report, which can
be requested from the Regulatory Body, as well as a draft contingency plan.

> Relevant correspondence with other affected authorities documenting that
the concessionaire meets the terms and conditions under this permit, but
which do not fall under the Regulatory Body's competence.

> A signed cooperation agreement between the Concessionaire and the TSO,
which confirms the main elements and time schedule in the collaboration
between the parties in the construction phase.

Detailed agreements concerning terms and conditions for the installation should
be discussed directly with the relevant authority on behalf of which the terms
and conditions have been established.

The [Vietnamese Maritime Authority] will carry out supervision of compliance
with regulations on health and safety at sea, on floating and mobile platforms
(jack-up platforms etc.), and of compliance with regulations on diving operations
before, during and after construction of the offshore wind farm.

The [MONRE] will carry out environmental supervision and inspection in
connection with construction and operation of the offshore wind farm project and
will supervise and inspect conditions relating to noise from the wind turbines.

The Concessionaire is otherwise obligated to allow any control measures the
police, the customs service, the [MOD], the fisheries inspection or any other
public authority may take to ensure compliance with the provisions for the
construction and operation of the Offshore Wind Farm.

The Concessionaire must provide seaborne transportation and accommodation
as well as internal transportation in the installation area in connection with
inspections.

B.13 Change of Owner

The Concessionaire may not, without the consent of the Regulatory Body,
transfer its rights and obligations under this permit to a third party, either
directly or indirectly. Indirect transfer includes situations in which the holder of
the permit (the Concessionaire) is transferred, or situations in which control or
controlling influence of the company changes. In this connection, the Regulatory
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Body will ensure that the required economic, financial, and technical capacity is
still in place. Consent will only be given if this is possible in accordance with the
regulations on public procurement and state aid, the current [Renewable Energy
Act], the Concession Agreement as well as all the terms and conditions set out
in this permit.

The Regulatory Body is entitled to request from the Concessionaire any
additional document deemed relevant by the Regulatory Body for assessment of
the desired transfer

B.14 Compliance with Terms of Conditions of Permit

The Concessionaire is obligated to provide the Regulatory Body with such
information as the Regulatory Body deems necessary for its supervision and
inspection work. The Regulatory Body must keep commercially sensitive
information confidential.

The Regulatory Body may demand a fee for processing, supervision and
inspection work associated with this permit with later amendments on payment
for authority processing by the Regulatory Body.

The permit granted may be revoked if terms and conditions of the permit are
not fulfilled.

Fines may be imposed in the event of:

> Breach of the terms and conditions of this permit

> Failure to comply with orders or prohibitions, including orders to rectify an
illegal matter

> Failure to provide the information dealt with

> Submission of incorrect or misleading information or failure to submit
information upon request.

B.15 Appeals

Pursuant to section [XX] of the [Renewable Energy Act], a party entitled to
appeal may bring an appeal against this permit before the [Viethamese Energy
Board of Appeal - insert contact details].

The appeal must be in writing and must be submitted within four weeks of the
decision to grant a permit for construction.

Appeals will not have suspensory effect, unless the [Vietnamese Energy Board of

Appeal decides otherwise. Decisions by the [Vietnamese Energy Board of Appeal
cannot be appealed to another administrative authority.
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B.16 Disclaimer

B.16.1 Terms and Conditions

Note that some of the terms and conditions of this permit refer to laws and
regulations issued pursuant to specific legislation falling under other authorities
than the [Ministry of Natural Resources and Environment (MONRE)].

The Regulatory Body cannot guarantee that all relevant regulations etc. that the
Concessionaire is obligated to follow have been mentioned in this permit.

In this context, it should be noted that amendments to current regulations may
take place at any time and that the Concessionaire should therefore be aware
that current legislation in force is to be complied with.

Costs incurred because of terms and conditions imposed based on current
legislation are of no concern to the Regulatory Body.

B.16.2 Adjustments of Permit

The Regulatory Body reserves the right to adjust and supplement to this permit
template based on the results from the strategic environmental assessment
(SEA) and preliminary site investigations conducted by other Authorities once
these are available, as well as based on information from the Concessionaire
about the specific project and the planned preliminary site investigations.

Requirements may moreover be introduced following a possible impact
assessment regarding Natura 2000 sites.

Furthermore, changes may be made to the terms and conditions of the final
permit pertaining to other matters currently unknown to the Regulatory Body or
other authorities.

B.17 Coordinates of the Construction Area

The coordinates in the below table covers the area of approximately [include
area] km2 wherein construction of the Offshore Wind Farm shall take place.

Table 1 The coordinates of the construction area

Point ID Easting Northing Latitude Longitude
No meter Meter DD MM.mmm | DD MM.mmm
1 HHHFHHEH | HRSEBSEHE | BOHHEHHAEN | #OHH HHH'E
2 #HH HHEH | HBSE HHEHH
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