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1. Introduction 
 

This Appendix sets out definitions and abbreviations used in the Contract and 
its Appendices. All defined terms are written with an initial capital letter. 

 

2. Definitions 
 
1. Accredited EU ETS Third Party means an entity accredited under “Commission 

Implementing Regulation (EU) 2018/2067 of 19 December 2018 on the 

verification of data and on the accreditation of verifiers pursuant to Directive 

2003/87/EC of the European Parliament and of the Council” to provide written 

assurance of compliance. 

2. Accredited Third Party means an entity accredited by an accreditation body to 

provide written assurance of compliance. 

3. Activity means any type of action, task, performance, delivery, etc. or series of 

actions, tasks, performances, deliveries, etc. in the life cycle of the Contract. 

4. Additional Quantity means the quantity of CO2 > 400,000 tonnes CO2 per year 

from year 2026 that the Operator is obliged to deliver in accordance with the 

Contract. (only relevant, if the Operator has offered Additional Quantity). 

5. Annual Management Meetings means the meetings held annually at the DEA’s 

premises. 

6. Appendix means an appendix to the Contract. 

7. Audit means a systematic, independent, and documented process for obtaining 

evidence and evaluating it objectively to determine the extent to which the audit 

criteria are fulfilled. Normally, the evidence gathering process is based on 

sampling. 

8. Authority Approval Plan means the final version of the Operator’s authority 

approval plan. 

9. BAFO means the Operator’s last Offer submitted to the DEA in the tender 

procedure that led to the award of the Contract to the Operator.  

9.10. The Baseline Fossil (EUA) Fraction means the proportion of the 

Baseline Planned Quantity in a year which would have required EUA if not 
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captured and stored. The Baseline Fossil (EUA) Fraction is stated by the 

Operator in Appendix 7, sheet “Cost and earnings break-down”.  

10.11. Business Day means any Day excluding Saturdays, Sundays, 

Danish public holidays, 24 December, 31 December, and 5 June (Constitution 

Day). 

11.12. Business Plan means the final version of the Operator’s business 

plan.  

12.13. Carbon capture means the activity of capturing CO2 from gas 

streams that would otherwise be emitted. 

13.14. Carbon capture and storage (CCS) means the process consisting of 

capturing CO2, transport to a storage location, and permanent storage of the 

CO2. 

14.15. Carbon capture and utilisation (CCU) means the process of 

capturing CO2 to be recycled for further use. 

15.16. CCS Activities means the collective Activities performed by the CCS 

Value Chain.  

16.17. CCS Directive means directive 2009/31/EC of the European 

Parliament and of the Council of 23 April 2009 on the geological storage of 

carbon dioxide and amending Council Directive 85/337/EEC, European 

Parliament and Council Directives 2000/60/EC, 2001/80/EC, 2004/35/EC, 

2006/12/EC, 2008/1/EC and Regulation (EC) No 1013/2006 with subsequent 

amendments. 

18. Commercial Operation Date (COD) means the date when the Operator shall 

commence the operation of the full Value Chain. If the Operator’s performance 

of the Contract is based on more than one carbon capture plant, operation of 

the full Value Chain (i.e. COD) encompasses operation of all carbon capture 

plants.  

17.  

18.19. Construction Interface Procedure means the final version of the 

Operator’s construction interface procedure.  
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19.20. Construction Phase means the phase encompassing, among other 
activities, the Operator’s completion of the construction of the carbon capture 
plant(s) and other assets required for the performance of the CCS Activities. 
Hence, the Construction Phase lasts until the Commercial Operation Date. 

20.21. Contract means this Contract between the Parties on carbon 

capture, transportation, and storage, including the Appendices, with any 

changes made in accordance with the change management procedure in 

Appendix 10, Change management. 

21.22. Contract Administrator means the person from each Party who 

reports, reviews, and interacts with the other Party with respect to the 

performance of the Contract. 

22.23. Contract Owner means the person from each Party who is 

responsible for the Contract and has the mandate to make decisions and 

approvals. 

23.24. Contract Signing means the date on which the Parties signed the 

Contract. 

24.25. Contracted Quantity means the quantity that the Operator is obliged 

to deliver in accordance with the Contract, i.e., the Ramp-up Quantity, if any, 

the Minimum Quantity and the Additional Quantity, if any. The Contracted 

Quantity for a given year means the total quantity that the Operator is obliged 

to deliver in a given year specified for each year in Appendix 7, sheet 

“Contracted Quantity”.  

25.26. Contracting Period means the duration of the Contract. 

26.27. CCUS Community means the national and international 

organizations, companies, and other entities with a professional interest in the 

carbon capture utilisation and storage development and adaptation. For the 

avoidance of doubt, the CCUS Community shall also include the DEA. 

27.28. Day means calendar day. 

28.29. DEA means the Danish Energy Agency.  

29.30. DEA’s Requirements mean the Contract excluding appendices, 

Appendix 2 (Definitions), Appendix 3 (Requirements specification), Appendix 5 

(Master Milestone PlanTime schedules) excluding the parts provided / 
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completed by the Operator, Appendix 6 (Subsidy and economy scheme), 

Appendix 7 (Price Subsidy and costs) excluding the parts provided / completed 

by the Operator, Appendix 8 (Governance), Appendix 9 (Code of conduct), 

Appendix 10 (Change management), Appendix 11 (Model performance and 

warranty guarantee), Appendix 12 (Model parent company guarantee) and 

Appendix 13 (Information about Sub-Suppliers) excluding the parts provided / 

completed by the Operator. 

30.31. Delay means the non-performance of the Operator of its obligations 

within the Milestone, or any other time constraint set out in the Contract (with 

the exceptions set out in clause 6.2 of the Contract). 

31.32. Deliverables means the various documentation, reporting, 

information, knowledge, data, etc. that the Operator has provided as part of the 

BAFO or which the Operator shall provide and make available to the DEA 

subject to the Contract and the Appendices, including but not limited to clause 

7 of the Contract. 

32.33. Delivered Quantity means the Quantity of CO2 permanently stored in 
accordance with the requirements in Appendix 3, Requirements specification, 
in a given period.  

33.34. Denmark’s National Inventory Report means the submission to the 

United Nations Framework Convention on Climate Change. The structure of 

the report is in accordance with the UNFCCC reporting guidelines (UNFCCC, 

2013).  

34.35. Draft Authority Approval Plan means the draft authority approval 

plan included in the Operator’s BAFO. 

35.36. Draft Business Plan means the draft business plan included in the 

Operator’s BAFO. 

36.37. Draft CO2 Origin Verification Plan means the draft CO2 origin 

verification plan included in the Operator’s BAFO. 

38. Draft Construction Interface Procedure means the draft construction interface 

procedure included in the Operator’s BAFO.  

37.39. Draft Detailed Milestone Plan means the Draft Detailed Milestone 

Plan included in the Operator’s BAFO. 
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38.40. Draft Financing Plan means the draft financing plan included in the 

Operator’s BAFO.  

39.41. Draft Knowledge Sharing Plan means the draft knowledge sharing 

plan included in the Operator’s BAFO.   

42. Draft Master Milestone Plan means the Draft Master Milestone plan included in 

the Operator’s BAFO.  

40.43. Draft Milestone Plans means the Draft Master Milestone Plan and 

the Draft Detailed Milestone Plan. 

41.44. Draft of Public Engagement Plan means the draft public engagement 

plan included in the Operator’s BAFO. 

42.45. Draft QHSE Plan means the draft QHSE plan included in the 

Operator’s BAFO. 

43.46. Draft Risk Management Plan means the draft risk management plan 

included in the Operator’s BAFO. 

44.47. Draft Technical Design means the draft technical design included in 

the Operator’s BAFO. 

45.48. Draft Test and Commissioning Plan means the test and 

commissioning plan included in the Operator’s BAFO. 

46.49. External Engagement Meetings means the meetings held bi-

annually (i.e. twice a year) before and after COD until 2030, at the DEA’s 

premises. 

47.50. Financing Plan means the final version of the Operator’s financing 

plan.  

48.51. Financial Report of the CCS Activities means the Operator’s audited 

financial report concerning the CCS Activities, cf. R-8, Appendix 3, 

Requirements specification. 

49.52. Financial Report means the Operator’s annual financial report, cf. R-

9, Appendix 3, Requirements specification. 
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50.53. Force Majeure means an event as defined in the clause 18 of the 

Contract. 

51.54. Fraction means the percentage (between 0% and 100%) of the total 

CO2 quantity subject to the EU ETS. 

52.55. Guarantor means an independent entity domiciled in the EU / EEA 

and governed by public regulation applicable for financial institutions (banks or 

credit insurance companies) and is under the supervision of a governmental 

institution. 

53.56. Indicative Offer means an indicative Offer submitted by the Operator 

to the DEA during the tender procedure that led to the award of the Contract to 

the Operator. 

54.57. Information Security Management System (ISMS) means the 

Operator’s set of policies and procedures for systematically managing the 

Operator’s organization's sensitive data based on the ISO 27001 standard or 

equivalent standard.  

55.58. Inspections means the process of recording, monitoring, checking, 

reviewing, assessing, and inspecting the construction site.  

56.59. Intellectual Property Rights means copyrights and related rights, 

including rights in databases, patents, utility models, trademarks, service 

marks, trade names, topography rights, design rights, domain names, rights 

under the Danish Marketing Practices Act (In Danish: Markedsføringsloven) 

and all applications or pending applications for all the mentioned rights in all 

cases, whether or not registerable in any country, and all rights and forms of 

protection of a similar nature or having equivalent or similar effect anywhere. 

57.60. Knowledge Sharing Plan means the final version of the Operator’s 

knowledge sharing plan.  

58.61. Liability Cap means the limitation of the liability of the Parties as 

further described in clause 16.4 of the Contract (which also sets out the 

exclusions from the cap). 

59.62. Master Milestone Plan means the final version of the Operator’s 

Milestone plan. 
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60.63. Milestone means a specific significant point in the programme or 

project’s life cycle, which is used to measure the Operator’s progress towards 

the finalization of the Pre-construction and Construction Phases. A Milestone is 

either a Programme Milestone or Project Milestone, unless otherwise specified. 

61.64. Minimum Quantity means the delivery of 400,000 tonnes CO2 per 
year from year 2026 until end of Contract. 

62.65. Minute-taker means the person who is responsible for documenting 

the participants of each meeting, the content of the meeting, and especially the 

decisions made during the meeting.  

63.66. Offer means an offer submitted by the Operator to the DEA during 

the tender procedure that led to the award of the Contract to the Operator. 

64.67. Operation & Maintenance Phase means the phase initiated upon the 

Commercial Operation Date of the full Value Chain, cf. Programme Milestone 

3.1, Appendix 5, Master Milestone Plan and encompassing, in particular, the 

Operator’s achievement of the CO2 reductions as required in the Contract. The 

Operation & Maintenance Phase lasts until end of Contract. 

65.68. Operator means the entity which has entered into the Contract with 

the DEA or, if the Contract has been transferred in accordance with clause 13.1 

of the Contract, the entity to which the Contract has been transferred.  

66.69. Operator’s Solution means the Operator’s BAFO and any document 

provided by the Operator to the DEA after entry into force of the Contract. 

67.70. Operator’s Solution Description means the Operator’s solution 

description submitted as part of the BAFO in Appendix 4 including sub-

appendices to Appendix 4.  

68.71. Parent Company Guarantee means a parent company guarantee as 

described in clause 8.3 of the Contract. 

69.72. Parties mean both the Operator and the DEA.  

70.73. Party means either the Operator or the DEA.  

71.74. Penalty / Penalties means an amount to be paid by the Operator to 

the DEA under the conditions stipulated in the Contract, notwithstanding 

whether or not the DEA can demonstrate a loss. 
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72.75. Performance and Warranty Guarantee means a guarantee as 

described in clause 8.2 of the Contract. 

73.76. Pre-Construction   Phase  means the phase encompassing, among 

other activities, the Operator’s obtaining of permits, approvals, etc. necessary for 

the construction of the carbon capture plant(s) and other assets required for the 

performance of the CCS Activities.  

74.77. Project Description means the DEA’s project description described in 

Appendix 3, Requirements specification.  

78. Project Milestone means a certain point in the Master Milestone Plan in Appendix 

5, Master Milestone Plan, marking an important achievement or the completion 

of a major phase in the project (e.g., all building permits, approvals and 

certificates are submitted). 

75. the Milestones specified by the Operator in Appendix 5, Time schedules. 

76.79. Programme Milestone means a certain point in the Master Milestone 

Plan in Appendix 5, Master Milestone Plan, marking an important achievement 

or the completion of a major phase in the programme (e.g., all permits, 

approvals, and certificates are submitted).means the Milestones specified by 

the DEA in Appendix 5, Time schedules. 

77.80. Public Engagement Plan means the final version of the Operator’s 

public engagement plan.  

78.81. QHSE Plan means the final version of the Operator’s QHSE plan. 

79.82. Quarterly Meetings means the meetings held every quarter at the 

DEA’s premises. 

80.83. Ramp-up Quantity means the quantity of CO2 that the Contractor is 
obliged to deliver, i.e. capture and permanently store, from start of Ooperation 
and until 31 December 2025 in accordance with the Contract (only relevant, if 
the Operator has offered Ramp-up Quantity) 

81.84. Reporting period means the calendar year during which emissions 

must be monitored and reported. 

82.85. Risk Management Plan means the final version of the Operator’s risk 

management plan. 
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83.86. Stakeholder means an entity which is defined as part of the CCUS 

Community. 

84.87. Sub-Supplier means an entity contributing to the Operator’s 
performance of the Contract. The meaning of the term “Sub-Supplier” shall be 
fully interchangeable with the word “sub-contractor”. 

85.88. Subsidy / Subsidies means the subsidies that the Operator may 

become entitled to under the Contract. 

86.89. Technical Design means the final version of the Operator’s technical 

design. 

87.90. Test and Commissioning Plan means the final version of the 

Operator’s test and commissioning plan. 

88.91. Timing means the date of the Activity of the Programme or Project 

Milestone’s’ completion in the format DD.MM.YYYY..  

89.92. Ultimate Parent Company means an entity that is not itself controlled 

by another entity of the group of controlled entities of which the Operator is 

part. Control is presumed to exist when an entity (i) owns, directly, or indirectly 

through other entities, more than half of the voting power of an entity, or (ii) has 

the power of more than half of the voting rights of an entity by virtue of 

ownership and/or an agreement with one or more shareholders. In this 

definition a reference to an “entity” shall be construed as a reference to any 

private or public legal person, not being a natural person, including, but not 

limited to, any company, corporation, partnership, firm and unincorporated 

association. If the Operator is a consortium or other form of association of 

entities, “Operator” shall mean each entity that is a member of the consortium 

or association. Regardless of the above, the Danish state, including Danish 

state authorities shall in no instance be regarded as the Ultimate Parent 

Company. If the Operator is ultimately controlled by the Danish state, the 

Ultimate Parent Company shall be deemed to be the entity directly controlled 

by the Danish state. 

90.93. Value Chain means the full range of Activities needed to capture, 

transport, and permanently store CO2. 

91.94. Verification means the composition of a systematic approach towards 

concluding whether a system (tangible or not) complies with and lives up to pre-

established requirements and/or standards. 
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3. Abbreviations 
 

BAFO = Best and Final Offer 

CAPEX = Capital expenses 

CCS = Carbon Capture and Storage 

CCUS = Carbon Capture Utilization and Storage 

DEA = Danish Energy Agency  

EU = European Union 

EU ETS = EU’s Emission Trading System 

EUA = European Emission Allowance 

INDO = Indicative Offer 

ISMS = Information Security Management System 

MT = Million Tonnes 

MTA = Million Tonnes Annually 

OPEX = Operating expenses 

QHSE = Quality, Health, Safety, and Environment 

T = Tonnes 


