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1. Introduction

1.1 Political background

Following a decision in the Danish Parliament June 2020 Denmark is on the path to establish
offshore energy infrastructure in the Danish North Sea and in the Danish Baltic Sea to connect
respectively 3 GW and 2 GW offshore wind energy to the Danish mainland and to neighbouring
countries via offshore energy hubs.

Figure 1-1 illustrate the regional locations of the project.

Figure 1-1. Project locations for the North Sea and the Baltic Sea.

1.2 The project

The offshore part of the project include the following main parts:

North Sea:

e 1 offshore wind farm area, of 3 GW.

e 1energyisland (caisson structure) to host substation functionality and potentially PtX
and maintenance facilities.

e  Subsea cables from energy island to offshore wind farms.

e  Subsea cables from energy island to Denmark (Jutland).

e  Subsea cables from energy island to a neighbouring country.

Baltic Sea:

e 2 offshore wind farms, each of 1 GW.

e Subsea cables from energy island (Bornholm) to offshore wind farms.

e  Subsea cables from energy island (Bornholm) to Denmark (Jutland).

e Subsea cables from energy island (Bornholm) to a neighbouring country.

The project site parts are illustrated in Figure 1-2 and Figure 1-3 below.

Preliminary feasibility studies indicate that the energy island in the North Sea will require a
construction site area in the order of 500m x 500m.
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Figure 1-2. Conceptual illustration of the project site parts in the North Sea.
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Figure 1-3. Conceptual illustration of the project site parts in the Baltic Sea.

1.3 Site investigations

Following the political decision the Danish Energy Agency has instructed the Client to initiate
site investigations, environmental and metocean studies for the abovementioned main project
elements.

On the basis of the instruction from the Danish Energy Agency the Client requests the Consult-
ant to commence geophysical survey activities in 2021. The overall project has been split into 3
individual parts, each handled by individual contractors, where this document deals with the

work packages for geophysical site survey for offshore wind farm (OWF) zone west (Table 1-1).

Surveys for the subsea cables are not included in the present scope of services.
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Table 1-1. Overview of project included in the scope of services, and the associated work
packages (see section 2.2) and contract lot.

. . Contract
Part | Site Region Work package
Lot
2 OWEF - zone west North Sea A B 2
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2. Scope or Services

To support the development of the project the Consultant must provide a geophysical surveys
covering the area of investigation described in Chapter 5.

2.1 Purpose of assignment

The results of the survey should be able to be used as basis for

e Initial marine archaeological site assessment.

e  Planning of environmental investigations.

e Planning of initial geotechnical investigations.

e Decision of foundation concept and preliminary foundation design.

e Assessment of subsea inter-array cable burial design.

e Assessment of installation conditions for foundations and subsea cables.

e Site information enclosed the tender for the offshore wind farm concession.

2.2 Scope of assignment

To accommodate the abovementioned purposes the assignment includes the following work
packages:

e  Work Package A — Geophysical site survey

A geophysical site survey including 2D UHR seismic survey is performed with com-
mencement in 2021 and completion as soon as possible. The survey has full coverage
in the area of investigation. The survey must map the bathymetry, the static and dy-
namic elements of the seabed surface and the sub-surface geological soil layers to at
least 100m below seabed.

e Work Package B — Magnetometry box survey

A high-resolution magnetometry box survey is performed at rectangular areas subject
to future geotechnical drilling work following the geophysical survey. In addition to
magnetometry the scope also include high-resolution acoustic survey (multibeam
echo-sounding and dual frequency side scan sonar). The work package is delivered af-
ter completion of the marine survey activities of Work Package A. Work Package C
doesn’t include the actual geotechnical investigations.

All work packages includes, that the data acquired from the offshore investigations shall be
processed, interpreted and supplied as a number of reports, charts and a set of digital delivera-
bles.

Water depth ranges and aerial coverage for the various sites are shown in the Table 2-1. The
geography of the area of investigations is described in chapter 5.

This document - including enclosures - describe the requirements for the scope of services.
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Table 2-1. Project sites and approximative spatial coverage.
Part | Site Region Area Water depth | Work packages
2 | OWF —zone west North Sea 526 + 50 km? 25-50m A B
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3. Time Schedule

3.1 Requirements to time schedule

The Client requests that the services are performed with respect to the following schedule:

3.1.1 WPA — Geophysical site survey

1. Marine survey activities are commenced no later than May 2021.

2. All marine survey activities are completed no later than December 2021.

3. Complete delivery package, revised issue, is provided no later than 2022-05-01.

4. The Consultant must allow for the following amount of time for the Client to review
and comment the draft work package deliverables: 4 weeks.

3.1.2 WP B — Magnetometry box survey

5. To allow for the subsequent geotechnical activities, all marine survey activities are
completed no later than April 2022

6. Complete delivery package, revised issue, is provided no later than 2022-06-01.
a. The Consultant must allow for the following amount of time for the Client to re-

view and comment the draft work package deliverables: 2 weeks.

3.2 Contract milestones

As part of the Consultants tender response, the Consultant supplied milestone dates for the
performance of the Scope of Services based on the template displayed in Figure 3-1.

Together with the Consultants detailed time schedule (Gantt style) the provided milestone

dates constitutes the contracted time schedule. It appear from Table 3-1, that some selected
milestones are subject to liquidated damages (LD) as described in the Service Agreement.
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Table 3-1. Overview of contract milestones subject to liquidated damages.
. Project Contract
Milestone WP Event
Part Lot
M 201 (all) Premob deliverables provided
M 205 A Report provided, draft issue p) 2
M 209 B Report provided, draft issue
Item |Event MNote | Due date LD Milestone
1 Commencement of contract 2021-05-03
2 Project execution and QHSE plans provided
3 Kick-off meeting
4 Premob deliverables provided 3,4 YES 201
5 Work Package A - Geophysical site survey
6 Marine operations commenced 1 202
7 Marine operations commenced, 20 UHRS 1 203
2] All marine operations completed 204
o] Report provided, draft issue 2 YES 205
10 Report, Client review (4 weeks)
11 Report provided, revised issue 2 206
12 Work Package B - Magnetometry box survey
13 Marine operations commenced 1 207
14 All marine operations completed 208
15 Report provided, draft issue 2.3 YES 209
16 Report, Client review (2 weeks)
17 Report provided, revised issue 2 210
Note 1 |Event has occured at first day with working time recorded as OPERATIONAL TIME.
Note 2 Ewvent has occured when report, including all charts and all digital deliverables have arrived at the Clients office in
Sead Fredericia, Denmark.
Note 3 |Milestones marked with "YES" in the table column "LD" are subject to potential delay damages acc. to contract.
Premobilization deliverables must be provided within 20 calendar days of contract signature.
Note 4 |Premaobilization deliverables include evidence for meeting the insurrance requirements and the performance
guarantee. See the Consultancy Agreement for detailed requirements.

Figure 3-1.

Template for contract milestones that must be completed by Consultant as part

of his proposal. The milestones regarding provision of the draft reports are

subject to liquidated damages (LD) as described in the Service Agreement.

Dok. 20/08794-43 - Til arbejdsbrug/Restricted

8/21



Geophysical survey for offshore wind farms and energy island 9/21

4. Requirements

For the areas of investigation described in section 5 the Consultant must provide data acquisi-
tion, seabed sampling and testing, laboratory analyses, data processing, data interpretation
and reporting that satisfies the requirements described in section 4.

Work packages A and B apply for project part 2 (OWF — area west).

4.1 Functional Requirements

4.1.1 Work Package A— Geophysical site surveys

The Consultant must carry out a detailed mapping of the seabed surface to provide:

e Accurate bathymetric data and charts in the surveyed area.

e The morphology and natural features of the seabed surface such e.g. as mega-ripples,
sand-waves, boulders, outcropping geology, seaweed and reefs.

e Possible man-made features such as wrecks, debris, fishing gear, trawl marks, anchor
scars, objects of potential archaeological interests.

e |dentification of features of potential conservation interest including but not limited
to; sandbanks, gravel reef, cobble reef, rocky reef and biogenic reef structures.

The Consultant must carry out mapping of the upper part of the subsurface in a sufficient level
of detail to:

e  Map all major geological layers and structures to at least 100m below seabed.
e Locate structural complexities or geohazards within the shallow geological succession
such as faulting, accumulations of shallow gas, buried channels, soft sediments, etc.

4.1.2 Work Package B — Magnetometry box survey

Within the areas of investigation for this work package (see section 5) the Consultant must
carry out a detailed mapping of the seabed surface to:

e |dentify and locate any man-made or natural objects on the seabed larger than 0.5 m.

e |dentify and locate any buried objects with a ferrous mass larger than 50 kg that are
buried up to 2 m below the seabed surface.

e Supplement existing survey data to provide a complete data set for target interpreta-
tion in the surveyed area.

e Chart any findings and observations relevant to the geotechnical contractor (e.g. boul-
ders, wrecks and other Man-Made-Objects), in an appropriate chart format suggested
by the Consultant.

4.2 Technical Requirements

To meet the functional requirements the following technical requirements described in this
section shall apply.
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Detailed technical requirements applying for the scope of services are described in Enclosure
1.

4.2.1 Work Package A — Geophysical survey

The Geophysical survey includes the following:

e  Multi-Beam Echo-Sounding including backscatter for bathymetric mapping, complete
coverage within the area of investigation.
e Side Scan Sonar (dual frequency) for mapping of the seabed surface. The coverage
must have overlap to cover nadir of adjacent survey lines.
e Magnetometer for screening of ferrous objects and crossing cables and pipelines.
e  Grab sampling to support the interpretation of the seabed surface geology.
e Seismic investigations using multiple systems
o Single-channel, high-resolution sub-bottom profiler for mapping of shallow
soils in in entire area of investigation.
o 2D Ultra High Resolution Seismic (2D UHRS) system for mapping of soil units
to at least 100m below seabed in the entire area of investigation.

4.2.2 Work Package B — Magnetometry box survey

The magnetometry box survey include the following:

e Anappropriate multi magnetometer / gradiometer setup, proposed by the Consult-
ant, that can identify ferrous objects placed on the seabed, partly buried and shallow
buried within a given accuracy.

e High-resolution multibeam echo-sounding and dual frequency Side Scan Sonar, com-
plete coverage within the area of investigation.

e Conduct an equipment verification test over a known object as part of the Consultants
offshore mobilization.

Important note:
The Client recognizes that the acoustic spread (MBES and SSS) will cover seabed that already

during Work Package A has been surveyed with these methods. The purpose of Work Package
B is to achieve a more detailed object resolution on and below the seabed surface. Therefore
MBES and SSS acquisition are required again for Work Package B. Detailed requirements are
specified in Enclosure 1.

4.3 Reporting and Data delivery

The Consultant shall process and interpret all data acquired during surveying as well as carry
out all necessary reporting according to the requirements specified in the documents
e Enclosure 1 - Technical Specifications and

e Enclosure 2 - Standards of Deliverables.

4.4 HSE requirements

To manage the Health, the Safety and the Environmental under the assighnment a number of
requirements attached as Enclosure 3 must apply for Consultants provision of the services.

Dok. 20/08794-43 - Til arbejdsbrug/Restricted



Geophysical survey for offshore wind farms and energy island 11/21

4.5 Quality requirements

To manage the Quality under the assignment a number of requirements attached as Enclosure
4 must apply for Consultants provision of the services.
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5. Areas of investigation

The coordinates for the area of investigations subject to this assignment are provided by the

Danish Energy Agency as part of their instruction to Energinet.

Coordinate lists and ESRI shape files for the area of investigation (OWF — area west) are pre-

pared for the project.

The coordinates are found in Annex 1 and the ESRI shape files are enclosed the Scope of Ser-

vices.

Regional location of the OWF — zone west area (project part 2 — with red outline) is displayed in
Figure 5-1 along with the location of OWF — zone east (project part 1). The areas of investiga-
tions for part 1 and part 2 in the North Sea share an overlap of 200m. Both energy island loca-

tions will be within OWF — area east.

Table 5-1. Overview of project parts.
. . Area Work
Part | Site Region
Km? package
2 OWF — zone west North Sea 526 +50 A B
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Figure 5-1. Regional overview of area of investigation for part 2 (OWF — zone west) high-
lighted in red and neighboring part 1 (OWF -zone east).

5.1 Admiralty charts

Figure 5-2 shows the area of investigation together with admiralty chart.

In the North Sea several utilities and wreck sites are seen to intersect the general project de-
velopment area.
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Figure 5-2. Chart 28 Central North Sea. The red outline shows the general project develop-
ment area for OWF — zone west. The adjacent OWF — zone east is highlighted
with the black polygon.

5.2 Water depths

The Clients expectations to the water depths in the areas of investigation are seen in Table 5-1
and Figure 5-3. The bathymetrical DTM information in the figures are based on regional mod-

els of ca. 100m spatial resolution (Emodnet 2018 MSL). From the figures the following expecta-
tions to the minimum/maximum water depths may be assumed:

Table 5-1 Expected water depths within the area of investigation.
Part Site Water depth ranges
2 OWF —zone west 25m to 50m
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Figure 5-3. Water depths (Emodnet 2018 MSL). The red outline shows the general project
development area for OWF — zone west. The adjacent OWF — zone east is high-

lighted with the black polygon.

5.3 Geology

Figure 5-4 show the surface geology in the areas of investigation based on models from GEUS
(Danish Geological Survey) 2015.

The Client is in the process of establishing geological baseline desktop studies intended for sup-
porting the interpretation of the geophysical and seismological investigations. The studies will
be made available for the Consultant.

For the general project development area in the North Sea, the seabed surface sediments are
primarily consisting of coarse, mobile sediments (gravel and sand). These sediments are con-
sidered to be of marine and postglacial origin. Some areas include glacial till / diamicton out-
cropping or with shallow burial below the postglacial coarse sediments.

The northern margins of the general project development area are likely to coincide with the
maximum glacial advance of the Weichsel ice age.

Buried paleo-valleys and deformed sediments are likely to be found within the quaternary suc-
cession in the area.

Dok. 20/08794-43 - Til arbejdsbrug/Restricted

15/21



Geophysical survey for offshore wind farms and energy island

I Mud and sandy mud
Muddy sand
Sand
" Gravel and coarse sand
I Till/diamicton
I Quaternary clay and silt
’ I Sedimentary rock

[ 4

- &
& 2y
B ‘.h!\

Figure 5-4. Geology, seabed surface (GEUS 2015). The red outline shows the general pro-

ject development area for OWF — zone west. The adjacent OWF — zone east is
highlighted with the black polygon.
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Annex 1 - Part 2 — North Sea— OWF zone west

POINTID EASTING NORTHING LATITUDE LONGITUDE
[meter] [meter] [DD mm.mmm)] [DD mm.mmm]
1 347 030 6247 129 56° 20,646' N 6°31,498'E
2 344051 6245723 56°19,831'N 6° 28,659'E
3 341 211 6245748 56° 19,787'N 6°25,905' E
4 338418 6245934 56°19,831'N 6°23,191'E
5 335589 6 246 243 56°19,939'N 6°20,437'E
6 332 808 6 247 764 56° 20,700' N 6°17,683'E
7 330 046 6249 727 56°21,698'N 6°14,929'E
8 328 657 6 259 365 56° 26,857' N 6°13,204'E
9 328791 6262 667 56° 28,637'N 6°13,204'E
10 329125 6270920 56° 33,088' N 6°13,204'E
11 330721 6276 594 56°36,178'N 6° 14,538'E
12 336 563 6281414 56° 38,898' N 6° 20,058'E
13 339413 6283 197 56°39,917'N 6°22,777'E
14 342 250 6 284 687 56°40,777'N 6° 25,497'E
15 342348 6284 704 56°40,789' N 6°25,592' E
16 342 349 6 284 699 56°40,786' N 6° 25,593'E
17 347 125 6247 173 56°20,672' N 6°31,589'E
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Enclosure 1 - Technical Requirements

Scope of Services — Enclosure 1 — Technical Requirements
20/08794-3
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1. Introduction

In the document “Scope of Services” the objectives and the general outcome of the survey ac-
tivities are described.

This specification, when read in conjunction with the Agreement, referenced standards, speci-
fications and other listed documentation, defines the minimum technical, functional and pro-
cedural requirements for the Services associated with the project.

The Consultant shall take responsibility to ensure all survey operations are conducted safely
and with full regard to national, international and area specific environmental considerations.

1.1 Constraints

The Client’s approval of the Consultant’s time schedule, organisation plan, list of subcontrac-
tors, list of equipment, etc., shall not relieve the Consultant of any responsibility for the perfor-
mance of his obligations.

The Consultant shall perform the Services in accordance with best professional standards and
practice within the industry plus in accordance with equipment and software manufacturer’s
recommendations and descriptions.

The presence of and the inspection and supervision by the Client at the worksite as well as any
approval, consent, comments and the like given to the Consultant by or on behalf of the Client

shall not relieve the Consultant from his obligations and responsibilities.

All data and reports that are a result of the Services are confidential and cannot be distributed
to third parties without written permission from the Client.
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2. Geodetic Reference system

The survey data is acquired, processed, reported and charted with respect to the following ge-
odetic requirements:

North Sea:
e Datum: ETRS89
e  Projection UTM 32N
e Vertical reference: Mean Sea Level (MSL)

Use model DTU18MSL

Baltic Sea:
e Datum: ETRS89
e  Projection UTM 33N
e Vertical reference: Mean Sea Level (MSL)

Use model DTU18MSL

All vertical information are provided as depths relative to MSL such that water depths are posi-
tive downwards.

Dok. 20/08794-3 - Til arbejdsbrug/Restricted
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3.  Work packages and quantities

A number of Work Packages are defined to organize the different requirements in the Scope of
Services:

e  Work Package A — Geophysical survey

e  Work Package B — Magnetometry box survey
e  Work Package C— 3D UHR seismic survey

e Work Package D — UXO survey and inspection

This section describes the Work Packages that are necessary to complete the Scope of Services
for the areas of investigations.

The requirements for the work packages have been organized in individual chapters in this
document to reflect that the work packages have different purposes and different quality pa-
rameters:

e Chapter 8. Equipment and Methods — WP A — Geophysical site survey

e Chapter 9. Equipment and methods — WP B — Magnetometry box survey
e  Chapter 10. Equipment and methods — WP C — 3D UHR seismic survey

e Chapter 11. Equipment and methods — WP D — UXO survey and inspection

3.1  Work Package A — Geophysical site survey

Within the area of investigation the following requirements must be fulfilled by the survey:

e  Multi-beam Echo-sounding survey with full bathymetric coverage. The data quality
must accommodate the preparation of digital elevation models (DTMs) of the ba-
thymetry with 25cm spatial resolution.

e Dual frequency side scan sonar with > 200% coverage to ensure overlap with nadir of
adjacent survey lines. Detection of all objects > 0.5m.

e Single magnetometer or gradiometer towed after vessel, all survey lines.

e  Sub-bottom profiling with two high resolution seismic systems:

o One high resolution and relative high frequency single channel system, all
survey lines.

o 2D UHRS: One deep penetration and relative medium frequency multi-chan-
nel system with survey line spacing of maximum 250m and cross-lines every
1000m.

e  Horizontal positioning uncertainty < 0.5m for vessels.

e  Horizontal positioning uncertainty < 2.0m for towed equipment.

e Grab samples to support interpretation of bathymetric and side scan sonar data.
Quantities as listed in Table 3-1.

Furthermore Work Package A include processing and interpretation of the acquired data as de-
scribed in section 12 and section 13 and specified in the document “Scope of services — Enclo-
sure 2 — Standards of deliverables”.
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Table 3-1. Scope for grab sampling. Planning basis for individual project parts based on
sampling density of 1 grab sample pr. 3 km2.
Part Site Area No of
grab samples

1 OWEF — zone east 526km2 150
2 OWEF — zone west 533km2 150
3 NA

4 Bornholm | 255km?2 85
5 Bornholm Il 298km?2 100
6 Energy island — location 1 20km?2 10

Option 1:
7 Energy island — location 2 15km?2 10

3.2  Work Package B — Magnetometry box survey

For a number of discrete, rectangular subareas within area of investigations a high-resolution

magnetometry survey must be performed.

The subareas span either 200m x 150m or 150m x 100m.

The quantities for Work Package B are listed in Table 3-2 but may vary plus/minus 25%.

Table 3-2. Scope for WP B magnetometry box survey for individual project parts.
S - No of locations No of locations
200m x 150m 150m x 100m

1 OWF —zone east 20 50
2 OWF —zone west 20 50
3 NA

4 Bornholm | 12 40
5 Bornholm Il 12 40
6 Energy island — location 1 9 20

Option 1:
7 Energy island — location 2 9 20

The locations of the subareas (boxes) are proposed by the Consultant (see section 4.3).

The high resolution magnetometry data must be combined with multibeam echo-sounding and

side scan sonar data in order to identify anomalies caused by surficial or buried sources that

potentially could be UXOs.
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3.3 Work Package C — 3D UHR seismic survey

To mitigate soil risk at potential locations for offshore substations and platforms a 3D Ultra
High Resolution Seismic survey is performed to image a rectangular volume with dimensions
(width x lengths x depth) 2500m x 2500m x 60m.

3.4  Work Package D — UXO survey and inspection

The work package include the following main activities:

e High-resolution geophysical survey

e Inspection of selected targets and removal of confirmed UXOs.

3.4.1 High-resolution geophysical survey

The objective of the UXO survey is to provide a full assessment of any anomalies, caused by ob-
jects on the seabed surface or buried. Anomalies shall be identified via the geophysical da-
tasets MBES, SSS and MAG that include:

e  High resolution Seabed Bathymetry (MBES)
e  High resolution Seabed Imagery (SSS)
e High resolution magnetometry (MAG)

It is of high importance that the geophysical anomalies are identified with the best possible
horizontal accuracy, to benefit the next phase.

The quantities for this work package is determined by the area of investigation (see document
“Scope of services”).

3.4.2 Inspection of selected targets and removal of confirmed UXOs

After completion of the UXO survey, the Consultant is required to deliver a target assessment
and target list for the Clients UXO consultant, based on the interpretation of the geophysical
anomalies from the UXO survey. Further requirements are specified in the document “Scope of
services — Enclosure 2”.

The quantities for this work package is determined by the number of targets for inspection and
removal. See quantities pre-printed in the price list.

3.5  All work packages: Reporting and data delivery

All work packages include preparation of reports and charts as described in section 14 and
specified in detail in in the document “Scope of Services — Enclosure 2 — Standards of Delivera-
bles”.
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4. Planning

As an integrated part of the Scope of Services the Consultant must carry out planning related
to the Scope of Services. The planning work must include:

e Work Package A to D: Preparation of survey line plans.

e Work Package A: Planning of grab sampling locations.

e  Work Package B: Planning of geotechnical program with boreholes and CPTs for sub-
sequent 3rd party contractor.

4.1 Preparation of survey line plans

Before commencement of the marine activities the Consultant must prepare a survey line plan
that meets the technical requirements for Work Package A to D.

The survey line plans must accommodate that the quality requirements described in section 8
are met.

On a continuous basis and during the survey the Consultant must monitor the quality of the ac-
quired data and assess if the requirements are met. If the requirements are not met the Con-
sultant must plan infill lines and progress with supplementary survey activities.

It is the responsibility of the Consultant to prepare survey lines plans including infill that con-
sider the environmental and metocean conditions in the areas of investigation.

Additional survey lines may be instructed by the Client Representative and agreed as variation
orders to the Agreement.

4.2 Planning of grab sampling

For Work Package A the Consultant must prepare a program for grab sampling on basis of a
preliminary interpretation of the geophysical data.

The program for grab sampling will primarily be related to selecting the geographical locations
for sampling. The locations shall be selected such that seabed surface units of variable sonar
reflectivity are sampled.

The program must be reviewed and approved by the offshore Client Representative.

4.3 Planning of geotechnical boreholes and CPTs

In 2022 the Client plans to let a third party supplier perform preliminary geotechnical investiga-
tions with boreholes and seabed CPTs at the wind farm site.

To mitigate the risk towards drilling platforms and seabed units from UXOs, wrecks, debris and
large boulders the scope of Work Package B is required.

The Consultant propose a program for geotechnical boreholes and CPTs for the quantities
stated in Table 3-2 plus 25%.
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The proposal is developed on basis of a preliminary interpretation of the 2D UHRS results. The
response format consists of a table with location coordinates and a short memo that summa-
rizes the selection principles and considerations.

Dok. 20/08794-3 - Til arbejdsbrug/Restricted



Geophysical survey for offshore wind farms and energy island

5. Permissions and consenting processes

The following permits and consenting processes are required ahead of the marine activities:

Danish Energy Agency, Permission for site investigations
Danish Geodata Agency, Permission for survey
Danish Maritime Agency, Risk Assessment of traffic safety

AN

Danish Maritime Agency, Notice to Mariners

The Client is responsible for acquiring #1 and #2 and part one of #3.

The Client has defined 2021-04-07 as deadline for completing #1 to #3.

The Consultant is responsible for completion of part two of #3 and submission of #4.
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6. Vessels

6.1 General requirements

Based on the Consultant’s experience and detailed operational knowledge, it’s the responsibil-
ity of the Consultant to select the proper number of vessels necessary for performing the
Scope of Services.

It is required that vessels for Work Package A and Work Package B and have full processing and
interpretation capabilities on-board.

Based on the Consultants experience and availability of appropriate vessels, it’s the responsibil-
ity of the Consultant to propose and carry out most favourable mode of operations.

The vessels shall have been built for survey activities or suitably converted to undertake the
specified work in the designated geographic area.

The vessels shall be able to operate under the meteorological and oceanographic conditions
within the limitations stated by the Consultant in his tender.

The vessel(s) shall be equipped with adequate communication equipment for telephone com-
munication plus continuously high-speed internet connections with a speed of at least 1 Mbit/s
for digital data distribution.

The vessels shall be proven to be acoustically quiet to enable good quality acoustic data to be
acquired. The acoustic noise signature shall be acceptable outside the acoustic frequency
range of the survey equipment to be deployed from the vessels.

Vessel deck areas used for survey operations shall have good lighting and be free of trip haz-
ards. All areas of the vessel used for the survey equipment deployment/recovery shall be ei-
ther visible from the bridge, or good quality closed-circuit video of such areas shall be provided
on the bridge at all times of such operations.

6.2 AIS

The vessels shall be equipped with AIS. The AIS transponder on board the vessels shall auto-
matically, and with the required accuracy and update rate, provide other vessels and authori-
ties with relevant information about the vessels and their navigation.

6.3 Offshore Client Representative

The Client will employ a Client Representative to provide offshore presence during the mobili-
sation and operation at any vessel offered by the Consultant.

The specific roles and responsibilities of the offshore Client Representatives will be addressed
at the project kick-off meeting.
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On the offshore vessels, operated at 24 hours basis, the Consultant must allow for two (2) Cli-
ent Representatives. If vessels are operated at 12 hours basis, the Consultant must allow for
one (1) Client Representative.

As a minimum the Client Representative cabin shall be a single cabin and fitted with telephone,
at least 1 Mbit/s internet connections and adequate offline facilities for evaluation of the re-
sults.

6.4  Marine Mammal Observer and Passive Acoustic Monitoring system

It is required to provide Marine Mammal Observer (MMOQ) and PAM (Passive Acoustic Monitor-
ing) for work packages A and C.

The detailed requirements will be defined by the Danish Energy Agency as part of the survey
permit.
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7. Personnel and crew

The manning of the survey team is the responsibility of the Consultant. The Consultant must
provide sufficient competent supervisory, technical and other personnel to properly perform

the service.

The Consultant may not replace key personnel without written approval from the Client.
All marine personnel should be qualified in accordance with the requirements of the flag of

registration.
The master and other principal vessel officers must be fluent in written and spoken English.
All personnel sailing on the vessels are expected to be medically fit and the Consultant is re-

quired to ensure that regular medical examinations are undertaken.

The Party Chief shall be the Consultant's nominated offshore Survey Representative and shall
liaise directly with the offshore Client Representative.
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8. Equipment and Methods — WP A — Geophysical site survey

The Consultant's equipment, materials, supplies and tools shall be of first-class quality and shall
be in good and safe operational condition, approved for use in the survey area. The Consultant
shall maintain and repair all equipment and tools and maintain adequate stock levels and spare
parts and spare equipment in order to ensure timely operations.

All equipment shall be installed and operated in such a way no interferences or disturbances
between the various equipment units or the vessel and the equipment units occur.

All equipment and instruments must be able to operate under the meteorological and oceano-
graphic limitations stated by the Consultant in his tender.

As a minimum but not limited to, the vessels shall be equipped with the equipment specified
below.

8.1 Vessel Positioning System

The positioning of the vessels shall be determined with a highly accurately Global Navigation
and Satellite System (GNSS) positioning system(s). Positioning shall be carried out such that co-
ordinates are derived with sufficient accuracy to meet the objectives and needs of the project
as specified in section 3.

As part of the mobilisation and acceptance test in the port(s) of mobilisation, the GNSS anten-
nas position determined by the GNSS-system(s) shall be compared with the GNSS antennas po-
sition determined by land survey methods.

At least two independent vessel positioning systems need to be available. Furthermore the
vessel(s) shall be equipped with motion sensor and gyro.

The vessel gyro shall meet the following specifications:

e Dynamic heading accuracy of + 0.2° or better

e  Static heading accuracy of + 0.05° or better

The horizontal and vertical uncertainty of the vessel position shall be less than 0.5m.

8.2  Towed Equipment Positioning System(s)

All towed equipment shall be positioned relative to the vessel by highly accurately positioning
systems, e.g. Ultra-Short Baseline (USBL) systems, with a horizontal uncertainty less than 2m.

The relative positions of all the towed equipment in relation to the vessel shall be interfaced to
the positioning computer to provide orientations and distances for computation of offset posi-
tions from the GNSS antenna(s) as well as absolute positions. Mini-beacons must be provided
to support the positioning of towed equipment.

The relative as well as the absolute positions of the towed equipment shall be stored in the po-
sitioning database.
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The tow cable winch shall be remotely controlled from the geophysical survey instrument
room and fitted with a remote alarm.

Layback of the towed equipment shall be measured by a calibrated meter on the deployment
pulley and by USBL. Alterations to the tow cable length during surveying shall automatically be
recorded in the acquisition system.

8.3 Bathymetric System(s)

The bathymetric data shall be acquired with a multi-beam echo-sounding (MBES) system and
provide a spatial density that at least has 16 depth soundings pr. square meter.

The acquired set of soundings are feasible for manufacturing digital elevation models (DTMs)
of the bathymetry with 25cm spatial resolution such that the grid standard deviation (95% con-
fidence interval) is less than 0.2m.

The data shall be acquired in equal distance mode.

The MBES system shall record backscatter images.

The bathymetric system shall be supplied with ability to compensate for motion such as Pitch,
Roll, Yaw and Heave.

8.4  Sound Velocity Profiler

The speed of sound in water shall be measured in the survey area at intervals not exceeding 6
hours.

The measurement shall be made using calibrated sound velocity profiler. Measurements shall
be taken at suitable intervals from the sea surface to the seabed.

A second set of readings shall be taken from the seabed to the sea surface and the speed of
sound computed from the measured values.

It’s the responsibility of the Consultant to ensure the required vertical as well as horizontal res-
olutions are achieved and maintained during all periods of surveying. If so needed, the Consult-
ant must apply and operate a moving sound velocity profiler system, which allows continuous
monitoring of the entire water column. If also so needed to be able to achieve the required
resolutions, acoustic ray bending algorithms shall be applied for depth and position calcula-
tions.

8.5 Dual Frequency Side Scan Sonar System(s)

A dual channel side scan sonar system shall be provided. The Consultant shall propose an in-
strument with operating HF and LF frequencies that will optimize the performance with re-
spect to coverage and resolution in relation to the objectives of this survey.

Objects larger than 0.5m along the shortest axis must be resolved in the sonar images.
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The applied operational range of the side scan sonar system shall be selected to ensure as high
resolution as possible plus to ensure side scan sonar overlap to cover nadir regions of adjacent
survey lines (i.e. coverage > 200%).

The Client anticipates that the side scan sonar system shall be installed and operated in a ter-
rain following mode at a fixed height above seabed at 8-12% of the operational range. The
Consultant may propose other configurations if this is a benefit for the survey.

The towing system shall be designed and operated to ensure the side scan sonar system is ade-
quately decoupled from vessel’s heave, pitching and rolling motion.

The survey speed at which side scan sonar surveys are undertaken shall normally be main-
tained at 4.0 knots (+10%).

8.6  Seismic profiling

Two high resolution seismic systems must be provided:

e  One relative high-frequency single channel system for mapping the geology to 10m
below seabed.

e  One relative medium frequency multi-channel system for mapping the geology to
100m below seabed.

8.6.1 Relative high-frequency single channel system

The sub-bottom system shall be able to in details to map at least the uppermost 10m of sea-
bed sediments and sedimentary bedrock in a variety of geological conditions.

One high-frequency single-channel sub-bottom profiler system must be provided (e.g. Innomar
SES-2000 or similar) to map shallow geology including layer interfaces to 10m below seabed
with a vertical resolution better than 0.3m.

To achieve this to Consultant must provide a system that is optimized for the above-mentioned
objective regarding:

e  Altitude of towfish with seismic system
e Pingrate

e Signal frequency

8.6.2 2D UHRS: Relative medium frequency multi-channel seismic system

The system could be using e.g. GeoSparker 200, or similar for detailed geological mapping of at
least the uppermost 100 m of the seabed sediments. Especially, the system shall be designed,
operated and data processed for seabed multiple suppression and relative deep penetration.
The system(s) shall be towed after the vessel(s) and shall as a minimum have the following gen-
eral specifications:

o Fundamental frequency between 1 and 3 kHz.
o Vertical resolution better than 0.3m.
o Penetration to at least 100m below seabed.
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o Fire rate 22 pulses/second.

o Variable energy levels between 100 and 1000 Joules.

o A suitable multi-channel and multi-element hydrophone streamer (e.g. 48
channels @ 3.125m) with depth control plus depth measurement for contin-
uously monitoring and recording of streamer depth.

8.7 Magnetometer

A marine magnetometer (e.g. Geometrics G-882 or similar) must be towed behind the vessel.

The magnetometer must be towed in a distance from the vessel such that the instruments are
free of the vessel magnetic noise.

The seabed altitude of the magnetometer must be recorded with an altimeter.

The following requirements shall apply for the magnetometer:

e Magnetometer seabed altitude: <5m

e Magnetometer measurement sensitivity: 0.01nT

e Magnetometer sampling frequency: 1—20 Hz (selectable)
e Noise level <2nT.

e All measurements must be recorded digitally.

8.8  Grab sampling

An appropriate numbers of Ground Truth Sampling, e.g. grab samples or similar, must be car-
ried out to be able to, in conjunction with the results from the side scan sonar and bathymetric
system(s) to characterize the seabed according to industry standard.

The locations for grab sampling must be selected together with the Client's Representative on
basis of a preliminary interpretation of the swathe bathymetric and side scan sonar results.

The Grab Sampling shall be carried out not more than 5m from the designated position. The
accuracy of the positioning of the Ground Truth Sampling shall be better than 2m.

If less than 5 kg of geological sample material is obtained, the Client Representative may in-
struct up to two (2) additional attempts on each site, without any extra costs.

Samples shall be preserved. After a preliminary visual geological description of the soil, the
samples shall be carefully sealed and stored on the vessel for potential later transportation to
an onshore laboratory for potential further testing.

All grab samples must be subject to a geological characterization according to

e Aguide to engineering geological soil description. G. Larsen et. al. DGF-Bulletin 1.
Danish Geotechnical Society.

Among other things this requirement means that samples must be described regarding:

e Lithology
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e Depositional environment

e Geological age

A selected number of grab samples must be subject to the following geotechnical classification
tests:

e  Particle size, Sieve analysis

e Particle size, Hydrometer analysis

e QOrganic content, Loss on ignition
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9. Equipment and methods — WP B — Magnetometry box survey

The Consultant's equipment, materials, supplies and tools shall be of first-class quality and shall
be in good and safe operational condition, approved for use in the survey area. The Consultant
shall maintain and repair all equipment and tools and maintain adequate stock levels and spare
parts and spare equipment in order to ensure timely operations.

All equipment shall be installed and operated in such a way no interferences or disturbances
between the various equipment units or the vessel and the equipment units occur.

All equipment and instruments must be able to operate under the meteorological and oceano-
graphic limitations stated by the Consultant in his tender.

As a minimum but not limited to, the vessels shall be equipped with the equipment specified
below.

The geophysical vessel shall, be equipped with the equipment specified in this chapter.

9.1 Vessel Positioning System

Section 8.1 apply.

9.2 Towed Equipment Positioning System

Section 8.2 apply.

9.3 Bathymetric System(s)

The provided bathymetry system(s) shall be suitable for the water depths (20 — 50 m) and con-
ditions likely to be encountered in the survey areas (e.g. weather, wave height and currents).

The swathe bathymetry system shall be supplied with the following general specifications:

e  Frequency: =300 kHz

e  Soundings: Equidistant

e  Number of soundings per ping: 2250
e Pingrate: 230 Hz

e  Depth resolution: <1 cm

e SV measurements on transducer: Yes
e Roll, pitch and yaw stabilised: Yes

e  Backscatter recording: Yes

In addition to these quality parameters the bathymetric soundings must be acquired to facili-
tate a DTM with a spatial resolution of 20cm.

9.4  Sound Velocity Profiler
Section 8.4
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9.5  Side Scan Sonar System

A dual channel side scan sonar system shall be provided with the following general specifica-
tions:

e  Operation frequency: 400/900 kHz or comparable
e Horizontal beam width: <0.3 degree

e  Operational range (meters/side): <50m

e  Resolution across track: <5cm

e  Chirp technology: Yes

e  Multi-pulse technology: Yes

The applied operational range of the side scan sonar system shall be selected to ensure as high
resolution as possible plus to ensure coverage >200% of side scan sonar to cover nadir of adja-
cent survey lines.

The Consultant is requested to submit a note in the tender on how to handle this, in order to
provide high quality data.

The towing system shall be designed and operated to ensure the side scan sonar system is ade-
quately decoupled from any vessel heave, pitching and rolling motion. The tow cable winch
shall be remotely controlled from the geophysical survey instrument room.

Layback of the side scan sonar system shall be measured by a calibrated meter on the deploy-
ment pulley. Alterations to the tow cable length during surveying shall automatically be rec-
orded in the acquisition system.

9.6 Magnetometer / Gradiometer

The magnetometry survey shall satisfy the following requirements:

e  Utilize total field magnetometer sensors.

e  Utilize total field magnetometer sensors capable of recording variations in the mag-
netic field strength with sensitivity up to 0.02 nT/m.

e Record data digitally at a sample rate > 10 Hz.

e Sensor height above seabed: Maximum 2.5m

e Involve magnetometers equipped with altimeters and depths sensors.

e Provide 100% coverage in the areas of operation.

e Noise level <2 nT.

The magnetometers shall be with an operating range of 20,000 to 100,000 nanotesla (nT), and
a counter sensitivity of less than 0.004 nT/ PHz rms. The magnetometers should have a head-
ing accuracy of less than 1 nT over the entire 360° spin and tumble and an absolute accuracy of
less than 3 nT throughout range. They should be suitable for use in the full range of water
depth expected at the site.

Each magnetometer (or its fixed frame to which it is attached) shall be fitted with depth sen-
sors and altimeters. Any proposal or method statement omitting depth and height sensors may
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be considered invalid. The maximum roll angle that the magnetometer/gradiometer can oper-
ate under and still have an error limit that is below the gradient required from the EVT needs
to be accounted for as a cut-off factor for data quality.

Magnetometers are generally factory calibrated and cannot be altered. In port and at sea test-
ing of the magnetometers shall be carried out prior to the commencement of the work and
shall be witnessed and signed off by the Client's onsite representative.

At least two (2) spare magnetometers and altimeters should be available on each vessel.

9.7 Mobilisation

For each survey spread, all systems shall be tested and calibrated during mobilisation in port,
upon arrival on site prior to commencing operations, whenever a system is replaced and at any
time requested by Client if there is doubt as to its proper performance.

The purpose of the calibrations is to test that all data acquisition sensors and navigational
equipment performs as specified by the manufacturer’s instructions and the accuracies re-
quired under this contract.

The calibration shall at least include:

e Tests of the installation (if required) of all navigation and positioning systems to an in-
port state of readiness of the required spreads.

e In-port tests and calibrations of positioning, navigation, geophysical and all other sys-
tems.

e Transit to site and on-site pre-operations tests and calibrations of the positioning,
navigation, geophysical and any other systems as necessary.

The vessel is calibrated when all equipment are tested and the calibration reports have been
signed.

9.7.1 Equipment Verification Test Brief

Prior to undertaking the UXO-specified geophysical survey, in accordance with best practice
(see CIRIA C754), an EVT must be undertaken by the Consultant.

This phase does not cover the mobilisation and calibration of the survey equipment array,
these activities are generally part of the vessel’s mobilisation activities, but tests the function-
ality of all systems within the array as they will be used within the survey working together.

No potential UXO interpretive parameters or discriminatory data shall be derived from the
test.

The Consultant shall qualify the equipment in the manner described in this document. Substi-
tutions or alterations to the plan may need to be considered if, for example, the Consultant
can demonstrate suitable tests that fulfil the verification objectives. Such changes or excep-
tions to this specification shall be clearly described and presented to the Client.
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The Consultant should undertake an EVT using a known test piece (specified as a discrete item
with a known response) which will aim to achieve the following:

e Document the capabilities and limitations of each geophysical detection instrument
selected for UXO risk mitigation.

e Confirm the achievable probability of detection and confidence levels for a known
item.

e (Observe each geophysical detection instrument operating in the Consultant’s configu-
ration, using the Consultant’s personnel and methodologies.

e Evaluate the Consultant’s data collection, data transfer quality, and data QC
method(s).

e  Evaluate the Consultant’s method(s) of data analysis and evaluation.

e Document system reliability.

e |llustrate how predictive models compare to a known item.

9.7.2 Selection of Test Item

The selection of the test item makes up the first stage of the EVT process. The item should not
necessarily aim to replicate a specific item of UXO but provide a repeatable and meaningful
test for the survey array to ensure all sensors and positional systems are functioning as de-
signed.

For this, typically a tubular section of rolled steel with appropriate lifting eyes is sufficient alt-
hough alternative items would be considered.

9.7.3 Equipment Verification Test Methodology

The EVT should aim to replicate survey activity contracted by the Client, therefore all sensors
which are to be run in the full survey should be utilized and recorded. The test should take
place close to or on the Site of the Project to ensure conditions during the test are as repre-
sentative of the full survey as possible. The EVT methodology should be included in the Con-
sultant’s PEP.

The following shall at least be covered:

e Launch and recovery of the test item;
e Location recognizance to locate a magnetically “clean” and relatively featureless area
of seabed for the EVT;
e Location of test;
o N/S,S/N, E/W, W/E running of survey array over the item;
e Data outputs;
o MBES; gridded GeoTiff;
o SSS; mosaic GeoTiff, targets picked and measured;
o MAG; all 4 runs independently gridded residual grid GeoTiff, targets picked
and measured, Oasis Montaj project of EVT data and grids.
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10. Equipment and methods — WP C — 3D UHR seismic survey

10.1 Vessel Positioning System

Section 8.1 apply.

10.2 Towed Equipment Positioning System(s)

All towed equipment is positioned in real-time using a network of dual-DGPS antennas located
with the seismic sources, and at front ant tail buoys for each individual streamer.

The position of each channel, for each shot, will be calculated based on the active positioning

system.

Positioning data will be stored in a raw file, in the SEG-Y header and a P1/90 format navigation
file will be generated for each swath.

The relative as well as the absolute positions of the towed equipment shall be stored in the po-
sitioning database.

The tow cable winch shall be remotely controlled from the geophysical survey instrument
room and fitted with a remote alarm.

Layback of the towed equipment shall be measured by a calibrated meter on the deployment
pulley and by USBL. Alterations to the tow cable length during surveying shall automatically be
recorded in the acquisition system.

10.3 Bathymetric System(s)

No requirements. In advance of the survey a high-resolution bathymetrical DTM will be pro-
vided.

10.4 Relative medium frequency multi-channel seismic system

The system could be using a set of multiple GeoSparker 200, or similar for detailed geological
mapping of at least the uppermost 60 m of the seabed sediments.

The system includes a set of multi-channel hydrophone streamers towed in parallel configura-
tion after the vessel. Especially, the system shall be designed, operated and data processed for

seabed multiple suppression and relative deep penetration.

The system is towed after the vessel(s) and is feasible for accommodating the following quality

parameters:
e Horizontal resolution 0.5m
e Vertical resolution 0.3m
e Depth of penetration/mapping 60m
e Fold factor 12 (>90% of 2 x 2 m bins)
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Coverage in areas of investigation 100% (full fold within 2500 x 2500 m area)
During survey it is possible to monitor the 3D binning in real-time to evaluate the data quality.
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11. Equipment and methods — WP D — UXO survey and inspection

This section specify requirements to equipment and methods for UXO survey, inspection and
removal.

11.1 High-resolution geophysical survey

The UXO survey include the following elements main elements in the sensor spread:

e High resolution Seabed Bathymetry (MBES)
e High resolution Seabed Imagery (SSS)
e High resolution magnetometry (MAG)

The magnetometry acquisition is assumed to be performed using an ROTV connected with
multiple magnetometers.

See chapter 9 regarding requirements to equipment and methods applicable for

e Vessel positioning system

e Towed equipment positioning system
e  Bathymetric system(s)

e Sound velocity profiler

e  Side scan sonar system

e Magnetometer / Gradiometer

e Mobilisation

11.2 Inspection and removal

The following are not given as fully comprehensive specifications and as such Consultant shall
provide complete details and specifications within its proposal and method statement as to
how the following requirements will be met and exceeded. The maximum sea state for safe
vessel working and data acquisition should be stated for both the ROV and divers (or other
identification methods proposed).

When working in areas of adverse environmental conditions such as high currents, the Pro-
vider shall propose methods to increase dive time windows wherever possible.

ROV
For the inspections the Consultant shall use a work-class ROV to locate pUXOs stipulated for
positive identification as a result of the geophysical survey.

The ROV shall be equipped with:
e A system to accurately locate the pUXO such as e.g. TSS440.
e Lighting, video and stills photographic equipment (colour and black & white cameras).
e  Ultra-high frequency (e.g. Blueview or equivalent) sonar, complete with a 3-dimen-
sional sonar visualisation system.
e Altitude and depth measurement system.
e  Excavation system for exposing of targets, such as a non-magnetic airlift system.
e  Manipulators to relocate and investigate objects.

e  USBL Underwater positioning.
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e Underwater INS (Inertial Navigation System) and Gyrocompass, to enhance subsea
positioning.

e Online 4-channel Digital Recording System for recording Navigation, Magnetometer
data, Video & Sonar including an overly system to add survey-data to the recording.

The ROV shall be
e Feasible for operating with the subsea conditions that must be expected in the areas
of investigation, such as sea current, rugged seabed and water depths.
e Able to provide a stable platform for the measuring equipment. The performance
shall be sufficiently documented by the Consultant.
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12. Data Processing
The Consultant shall process all data acquired during the survey operations.

The data processing shall improve the subsequent interpretation and ensure the highest possi-

ble quality and resolution of the digital deliverables.

Requirements to data formats and specific deliverables are described in the document “Scope
of services — Enclosure 2 — Standards of Deliverables”.

In particular for Work Package A and D that include processing of 2D and 3D UHRS data respec-
tively, the Consultant propose a sequence of processing steps for the Client’s approval.

According to the Agreement the Consultant is obligated to amend any non-conformances of

the provided services.

Therefore the Consultant shall include safe storage of all digital hydrographical, geophysical,
grab samples and other data that has been acquired as a part of the project.
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13. Data Interpretation

To meet the objectives of the Services plus the requirements for charting, reporting and digital
deliverables, the Consultant shall interpret all the acquired and processed data to meet the
highest possible quality.

The Consultant must carry out a number of integrated interpretations using both the geophysi-
cal and grab sample data.

13.1 WP A —Geophysical site survey

13.1.1 Geophysical anomalies

When processing of the geophysical data is completed then the data must be analysed to iden-
tify anomalies in Multi-beam Echo-sounding, Side Scan Sonar, Sub-Bottom Profiling and Mag-
netometer.

After the identification of the anomalies they have to be analysed and interpreted e.g. as man-
made-objects or as natural seabed features.

Detailed requirements for the deliverables from the interpretations are listed in the document
“Scope of Services — Enclosure 2 — Standards of Deliverables”.

13.1.2 Integrated seabed surface interpretation

An integrated data analysis of the geophysical and the grab sample data must be carried out to
identify and interpret the following seabed surface themes:

1. Seabed Surface Features including morphological units such as dynamic seabed, biol-
ogy, scars from man-made activities, gas escape features, slopes, scour patterns, ero-
sion and deposition features and boulders.

The Consultant must propose criteria for interpretation of survey data as individual
boulders or areal boulder zones. The Client anticipates that “large” boulders are al-
ways individually picked in data.

2. Seabed Surface Geology including lithological zones, zones of different boulder cover-
age, outcropping till and others. The Client requests consistency between the geo-
physical data and the grab sample investigations in the results of the interpretation of
the Seabed Surface Geology.

3. Debris and Man-Made-Objects including wrecks, potential UXO objects, fishing gear
and others.

The integrated interpretation of the abovementioned items #1, #2 and #3 must be done such
that full class coverage is obtained within the area of investigation.

Detailed requirements for the deliverables from the interpretations are listed the document
“Scope of Services — Enclosure 2 — Standards of Deliverables”.
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13.1.3 Geology

Seismic data acquired with the single-channel and multi-channel systems (2D UHRS) must be
interpreted for all survey lines.

The seismic lines must be interpreted to be used for assessment of:

e Morphological features below the seabed, e.g. stone and bubble reefs.

e Depth, thickness and distribution of geological layers.

e  Geological hazardous features below seabed, e.g. soft seabed, shallow gas, pock-
marks, boulders and peat.

The description of the seismic units shall use the nomenclature for soil unit descriptions de-
fined by the reference:

e Aguide to engineering geological soil description. G. Larsen et. al. DGF-Bulletin 1.
Danish Geotechnical Society.

The seismic data shall be interpreted to achieve consistency with the ground-truthing infor-
mation from available archive geotechnical information and the surface geophysical results.

Adjacent survey lines must be compared and seismic reflectors must be correlated and joined
to form a set of interpretation points, such that layer surface grids and isochore grids can be
derived coherently for the area of investigation.

Detailed requirements for the deliverables from the interpretations are listed the document
“Scope of Services — Enclosure 2 — Standards of Deliverables”.

13.2 WP B — Magnetometry box survey

13.2.1 Interpretation of Objects and Lineaments

The acquired geophysical data — including bathymetrical data, Side Scan Sonar and magnetic
data — shall by the Consultant be analysed to identify point- and linear-shaped anomalies.

The object and lineament interpretation must identify any targets on the seabed or objects
that are partly or completely buried at shallow depths.

The object and lineament interpretation must identify any seabed features such as pipelines,
cables, wrecks, debris, boulders, archaeological features, lost fishing gear, waste, UXO or reefs.

The interpretation must include:
e Analysis of magnetic data for object identification.
e Analysis of swathe bathymetric depth as well as side scan sonar data for object and
lineament identification
e Combined analysis of magnetic data with swathe bathymetric depth as well as side
scan sonar data for object and lineament validation.
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13.3 WP C-3D UHR seismic survey

To the extent that the data resolution allows, the acquired seismic data is interpreted to iden-
tify all geological features relevant for the project such as geological interfaces, faults, buried
landscapes and paleo-valleys, glacial morphological features, boulders and shallow gas for-
mations.

13.4 WP D - UXO survey and inspection

To the extent that the acquired ROV data allows, the acquired inspection data is interpreted

based on information provided by the Client.

13.4.1 Interpretation of Objects and Lineaments

See section 13.2.1.
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14. Reporting requirements

During the various stages of the assignment the Consultant has to deliver a number of plans,
reports and digital deliverables.

Table 14-1 provides a schematic and staged overview of the outputs that must be provided as
an integrated part of performing the Scope of Services for each individual work package.

Section 14 gives in conjunction with the document “Scope of Services — Enclosure 2 — Stand-
ards of Deliverables” a description of the requirements that apply to the deliverables.

Furthermore - in order for the Client to complete his part of the application for permissions the
Consultant must upon request and without delay provide the Client with any supplementary
relevant master data or metadata relating the vessels, instruments, crew or other parameters
related to the survey.

For the provision of the Draft deliverables indicated in Table 14-1 the Client will use the time
indicated in the document Scope of Services, section 3 for Client review. Hereafter, the Con-
sultant will finalize revised deliverables based on the Client’s comments and feedback.

Table 14-1. Schematic overview of the various deliverables that must be provided during
the Agreement.
Agreement ) )
Project Execution Plan X X X X 141
HSE Management Plan X | X | X X 14.1
. . Quality Management Plan X | X | X X 14.1
Kick-off meeting
Mobilization start
Acceptance Test Report X X X X 14.2
Mobilization end
Daily Progress Reports X X X X 14.3
Survey operations Weekly Management Reports X X X X 14.4
Monthly HSE Reports X X X X 14.5
De-Mobilization end Operations Report X X X X 14.6
Geophysical site survey report X 14.7
- Magnetometry box survey Report X 14.8
Provision of o
. 3D UHR seismic survey report X 14.9
Draft deliverables
UXO survey report X 14.10
UXO inspection report X 14.10
Provision of
) _ Do. X | x| x| x Do.
Revised deliverables
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14.1 Project Execution and QHSE management plan’s

As a part of his project mobilization prior to marine activities the Consultant must prepare and
forward three plans to the Client:

e Anplan for Project execution
e Aplan for HSE management

e Anplan for Quality management

The Consultant shall forward the plans to the Client in due time for the Client to review before
the kick-off meeting.

The Project Execution Plan shall at least include the following parts:

1. Program planning.

a. A high-level description of main activities and their order of performance.

b. Technical method statement regarding marine operations (e.g. LARS activi-
ties).

c. Description of survey line plan and how the plan accommodates that the
quality requirements described in sections 8 to 10 are met. The survey line
plan must be provided in an ESRI digital format.

d. Description of how to plan the scope for grab sampling.

2. Plan for technical quality assurance and quality control.
a. Plan for nomenclature and denomination of survey lines, tracks, locations
and grabs.
b. Plan for nomenclature and denomination of digital deliverables.
3. Plan for the execution of the acceptance tests including pass criteria
a. Template for the acceptance test reports for instruments applied for the exe-
cution of the Services.
The HSE management plan shall fulfil the requirements specified in the document:
e Scope of Services - Enclosure 3 - HSE requirements
The Quality management plan meets the requirements in the document:

e Scope of Services - Enclosure 4 - Quality requirements

Based on the Client’s comments the Consultant shall forward a final Project Execution Plan to
the Client for approval.

No quality related services must be commenced prior to the approval of the Project Execution

Plan by the Client. This means that the plan needs to be approved prior to commencing off-
shore activities.
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14.2 Acceptance Test Reports

The vessels are mobilized when all equipment are tested and calibrated and the data acquisi-
tion can begin.

As part of the mobilization of the vessels, the final testing and calibrating shall be witnessed by
the Client Representative and reported by the Consultant in an Acceptance Test Report for
each vessel to be applied for execution of the services.

The Client Representative and the Consultant's party chief shall by signing the Acceptance Test
Report agree that the vessels are mobilized and ready for survey.

In particular for Work Package B — Magnetometry box survey, the Acceptance Test Report in-
clude also the results of the Equipment Verification Test.

14.3 Daily Progress Reports

Daily Progress Reports for a vessel shall be prepared and submitted from start of mobilization
and uninterrupted until end of demobilization.

The Daily Progress Reports must include information regarding:

e Survey status: Completed quantities (current day and cumulated) and remaining
quantities.

e Time break down: Mobilization, Operation, Standby, Transit, etc. (current day and cu-
mulated).

e Weather observations (sea state, wind and visibility).

e Weather forecast — next 24 hours.

e Instrumental deviations from normal operation (break downs, calibration issues, etc.).

e QHSE incidents.

The Daily Progress Report must be submitted to the Client before 09.00 am the following day.

The final format of the Daily Progress Report should be addressed at the project kick-off meet-
ing and agreed with the Client.

14.4 Weekly Management Reports

From commencement to completion of the Agreement, Weekly Management Reports (WMR)
shall be prepared and submitted by the Consultants contract manager.

The purpose of the report is to inform managers, directors and non-technical stakeholders
about the performance and progress. The Client assumes that the WMR’s are prepared based
on the business data available in the already provided Daily Progress Reports.

The weekly management reports shall cover the previous week’s services plus the actual status
of the project as on Sunday at 24:00 hrs. UTC.

The WMR is using a short (maximum two pages) and fixed format covering the following infor-
mation:
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Progress table displaying:

e Survey quantities (e.g. line-km, grab samples, box surveys, inspections,...), planned
e  Survey quantities, completed last week
e  Survey quantities, completed in total

e  Survey quantities, remaining

Time-break-down table displaying information about the time categories

e  Operations

e Transit

e Down-time, weather
e Down-time, other

e Portcall

For each time category the following figures are provided:
e Plannedtime
e Time completed last week

e Time completed in total

e Time expected remaining

A table with status on selected milestones

e All marine activities completed

e  Report provided, revised issue
For each milestone the following figures are provided:
e Milestone date agreed, time of contract

e Milestone date agreed, revised agreement

e Consultants forecast of date for completion

The Weekly Management Reports are issued every Monday before EOB.

14.5 Monthly HSE reports

On a monthly basis the Consultant is required to submit work hour statistics to the Client. The
requirements to the HSE report is described in the document “Scope of Services - Enclosure 3 -
HSE requirements”, section 1.22.

The specific format of delivery is discussed and agreed at the project kick-off meeting.
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14.6 Operations Report

The Consultant must submit an Operations Report that documents vessels, instruments and
equipment, methods and procedures, etc.

The Operations Report must cover the operations of all on- and offshore resources. The Ac-
ceptance tests reports must be attached the Operational Report.

Requirements to the Operations Report are described in the document “Scope of Services —
Enclosure 2 — Standards of Deliverables”.

14.7 Geophysical site survey report

The Consultant must submit a Geophysical site survey report by the time indicated in the con-
tracted time schedule.

In general, the Geophysical site survey report inclusive charts and digital deliverables shall pre-
sent the results and findings of the survey.

The Geophysical site survey report shall be interpretative and provide a detailed assessment of
the seabed and sub-seabed conditions by correlating the results gained from the various in-
struments during the survey activities.

The preparation of the Geophysical site survey report must follow the requirements described
in the document “Scope of Services — Enclosure 2 — Standards of Deliverables”.

Throughout the preparation of the Geophysical site survey report, the charts and the digital
data deliverables, the Consultants Reporting Manager shall maintain a regular dialogue with
the Client.

14.8 Magnetometry box survey report

The Consultant must submit a draft Magnetometry box survey Report incl. digital deliverables.
In general, the Magnetometry box survey Report incl. digital deliverables shall address all the
objectives of the Services.

The Magnetometry box survey Report incl. digital deliverables must follow the requirements
described in “Scope of Services — Enclosure 2 — Standards of Deliverables”.

The report shall be interpretative and provide a detailed assessment of the seabed by correlat-
ing the results gained from the various instruments during the survey activities.

Throughout the preparation of the report and the digital deliverables, the Consultants report-
ing manager shall maintain a regular dialogue with the Client. The Consultant shall immediately
inform the Client of any potential difficulties/areas of concern for the project. Interim results
shall be released during the reporting phase if requested by the Client.
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14.9 3D UHR seismic survey report

The Consultant submits a 3D UHR seismic survey report by the time indicated in the contracted
time schedule.

In general, the 3D UHR seismic survey report inclusive charts and digital deliverables shall pre-
sent the results and findings of the survey.

The report shall be interpretative and provide a detailed assessment of the seabed and sub-
seabed conditions by correlating the results gained from the various instruments during the

survey activities.

The preparation of the report must follow the requirements described in the document “Scope
of Services — Enclosure 2 — Standards of Deliverables”.

14.10 UXO survey and inspection report

The Consultant must submit two independent reports by the time indicated in the contracted
time schedule:

e  UXO survey report and

e UXO inspection and removal report

In general, the reports, inclusive charts and digital deliverables, shall present the results and
findings of the survey.

The reports shall be interpretive and provide a detailed assessment of the seabed and sub-sea-
bed conditions by correlating the results gained from the various instruments during the sur-
vey activities.

The preparation of the reports must follow the requirements described in the document “UXO

Survey and Inspection - Scope of Services - Annex 2 - Standards of Deliverables”.

14.11 Digital deliverables

Together with the reports a number of digital deliverables must be supplied. Digital delivera-
bles include the measured data from the various geophysical and hydrographical sensors as
well as GIS deliverables.

The digital deliverables must be provided for all work packages.

The format and specifications of these deliverables must follow the requirements described in
the document “Scope of Services — Enclosure 2 — Standards of Deliverable”.
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15. Meetings

The meeting activities described in this chapter cover all work packages.
There must be an individual kick-off meeting for each specific work package.

When convenient, the weekly and monthly management meetings may process work and ac-
tivities from multiple work packages.

15.1 Kick-off meeting

The Consultant must facilitate a project kick-off meeting at his own premises where at least the
following topics will be a part of the agenda:

e  Mobilization and acceptance test criteria

e  Project execution plan and Daily Progress Reports

e  Principles for planning and adjusting the program of work
e  Project Deliverables

e Time Schedule

e Organisation, roles and responsibilities

e QHSE

e  Commercial matters

° Contractual matters

The project kick-off meeting shall be scheduled prior to the mobilization of the marine re-

sources.

15.2 Weekly Management Meetings

From commencement of the services and uninterrupted until the completion of the services,
every Tuesday morning and based on the previous days weekly management and technical re-
porting, management web-meetings between the Consultants and the Client’s project man-
agement incl. reporting manager shall be held.

The Consultant shall facilitate the web-meetings.
The Consultant shall minute the meetings and not later than 24 hours after ending of the

meeting, the minutes shall be distributed as on the project kick-off meeting.

15.3 Monthly Status Meeting

The Consultant participates in monthly status meetings that will be hosted every second
month by the Client in Frederica, Denmark and every second month by the Consultant.

The purpose of the Status Meeting is to address the status and progress, the data quality, the

deliverables as well as the commercial and contractual status of the Agreement. Furthermore
relevant technical key topics may be addressed depending on current project phase.
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The Consultant shall at least be represented by two persons of whom the Consultants project
manager is one of them.

Unless otherwise agreed the Monthly Status meetings shall be held until the agreed delivera-
bles have been accepted by the client.
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Enclosure 2 - Standards of Deliverables

Scope of Services - Enclosure - 2 - Standards of Deliverables
20/08794-4
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1. Introduction

This document specifies a set of requirements that must apply for the deliverables supplied to
the Client by Consultants.

The concept of "minimum requirements" is used to express a set of general requests for the
deliverables supplied to the Client. This concept does not relieve any Consultant from produc-
ing deliverables that meet the general industry standard.

The Consultant can only deviate from these specifications upon agreement with the Client.

All reports including all attached charts, profiles, enclosures and annexes must be provided in
English language and as standard PDF files.

The Scope of Service does not require that any deliverable is provided as printed paper reports.
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2. Operations Report

The Operations Report must in general describe how the survey was completed. As such the

Operations report must at least include the following:

S@ ™m0 a0 T oo

Executive summary.

Description of any QHSE events

Project introduction and background.

Description of the applied vertical and horizontal reference systems.

Description of all applied vessels.

Detailed description of all instruments and measurement equipment.
Documentation of the calibration and system tests (enclose Acceptance Test Reports).
Definition of area of investigation.

Description of planned offshore scope such as survey line plans and seabed test loca-
tions.

Description of completed offshore scope including cumulative quantities.
Documentation of the spatial accuracies achieved for the different systems including
multi-beam echo-sounding system and subsea positioning systems.

Description of data processing and interpretation methods.

Description of norms and standards applied for the various work packages.
Description of the cumulative time breakdown from the start of the mobilization to
the end of the demobilization.

An Operations Report is providing for each individual work package.
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3. Geophysical site survey report

The report must present the results of the survey, the achieved data quality and the inter-
preted data products.

The report must at least include the following:

Executive Summary.

Project introduction and background.

Description of area of investigation.

Description of the applied vertical and horizontal reference systems.
Summary of the vessels and instrumental spread.

Assessment of the achieved data quality.

@ 0 00 T o

Presentation of survey results for the seabed surface:
a. Bathymetry
b. Seabed surface classification, geology
c. Seabed surface classification, morphology
d. Seabed surface classification, man-made features.
e. Seabed surface classification, substrate type (see Annex 2)
h. Presentation of survey results for the subseabed geology including:

a. A summary of the regional geological history based on desk study.

b. A presentation of the identified seismic reflectors including statistics on re-
flector depth below seabed and reflector elevation relative to applied verti-
cal datum.

c. Aninterpretation of the soil units associated with the identified reflectors.
The interpretation include expectations to sedimentology, depositional envi-
ronment as wells as age of sediment deposition. Nomenclature and conven-
tions according to /1/.

i.  Summary of archaeological findings and anomalies with archaeological potential.
j.  Overview of the digital deliverables.

3.1 Charts, Drawings and Enclosures

The Geophysical Report must as a minimum be enclosed the following charts:

a. Overview chart showing coastlines, EEZ, large scale bathymetric features and area of
investigations.

Chart showing actual performed survey lines and seabed sampling positions.
Bathymetry chart with contour lines and presented as colour shaded relief maps.
Backscatter mosaic image chart.

Seabed surface classification chart, geology

Seabed surface classification chart, morphology.

Seabed surface classification chart, substrate type (see Annex 2).

S@m 0 a0 o

Seabed objects, identified objects and lineaments (swathe bathymetric and side scan
sonar objects, lineaments, magnetic objects, etc.).
a. Chart
b. Catalogue with at least
i. 1D and coordinates.
ii. Dimensions: Height, Lengths and Width.
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iii. Bathymetrical and side scan sonar imagery.
iv. Object interpretation.
v. Object interpretation certainty.
i. Seabed features chart, with all identified seabed features including, morphological,
archaeological, seabed obstructions and infrastructure.
j.  Sub-seabed geology, charts with depth below seabed of identified horizons.
k. Sub-seabed geology, charts with elevation of identified horizons.
|.  Sub-seabed geology, cross-section, profiles.
a. The Consultant must propose for Client approval a selected number of seis-
mic lines for profile drawing.
b. The proposed lines must be selected such that all soil units and most promi-
nent geological structures are displayed.
c. All survey lines surveyed with multi-channel seismic system must be poten-
tially selected for profile drawing. The Client anticipates that a maximum of
25% of the lines surveyed with multi-channel seismic system are requested
for drawings.

For all maps the Consultant shall propose for Client approval the formats of the maps. This
should at least include content, symbology, paper size, map scale and layout.
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4. Magnetometry box survey report

The report presents the results of the activities and include at least the following:

Executive Summary.

Project introduction and background.

Summary of the vessels and technical setup.

Applied geodetic system including both location and vertical elevation.

© oo T oo

Summary of spatial accuracies for the localisation of the vessels, subsea equipment

and geophysical anomalies.

f.  Presentation of the bathymetry: Description of the bathymetry including slopes, dy-
namic seabed (sand waves / mega ripples / ripples), crests and other morphological
features.

g. Presentation of identified geophysical anomalies from; bathymetrical data, side scan
sonar data and magnetometry.

h. Presentation of targets selected for UXO Consultant evaluation.

i. Anoverview of the associated digital deliverables.

4.1 Charts and drawings

The report is enclosed the following charts:

a. Overview map showing coastlines, EEZs, general indication of the area of operations.
b. Alignment charts presenting the detailed results from the UXO survey including
a. Shaded relief imagery of the bathymetry including depth contour lines in-
cluding bathymetrical anomalies and targets.
b. Imagery of the side sonar mosaics including sonar anomalies and targets.
Imagery of the magnetometry including magnetic anomalies and targets.
d. Vessel tracks and magnetometry instrument tracks and outline of UXO Box
area.
c. Target catalogue presenting for each target
a. Anomaly ID, coordinates, geophysical method, water depth (MSL)
b. All relevant geophysical attributes.
c. Imagery panels with bathymetry, side scan sonar mosaic and magnetometry.
d. Magnetic linear anomaly catalogue presenting for each linear anomaly
a. Anomaly ID, coordinates, geophysical method, water depth (MSL)
b. All relevant geophysical attributes.
c. Imagery panels with bathymetry, side scan sonar mosaic and magnetometry.

The format and data content of the charts shall be agreed with the Client based on proposed
layouts prepared by the Consultant.
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5. 3D UHR seismic survey report

The report presents the results of the survey, the achieved data quality and the interpreted

data products.
The report must at least include the following:

Executive Summary.

Project introduction and background.

Description of area of investigation.

Applied geodetic system including both location and vertical elevation.
Summary of the vessels and instrumental spread.

Assessment of the achieved data quality.

@ 0 00 T o

Presentation of survey results for the sub-seabed geology including:
A summary of the regional geological history based on desk study.

b. If applicable - a presentation of the identified seismic reflectors including sta-
tistics on reflector depth below seabed and reflector elevation relative to ap-
plied vertical datum.

c. Ifapplicable - an interpretation of the soil units associated with the identified
reflectors. The interpretation include expectations to sedimentology, deposi-
tional environment as wells as age of sediment deposition. Nomenclature
and conventions according to /1/.

h. Overview of the digital deliverables.

5.1 Charts, Drawings and Enclosures

The Geophysical Report must as a minimum be enclosed the following charts:
a. Overview chart showing coastlines, EEZ, large scale bathymetric features and area of
investigations.

b. Chart showing actual performed survey lines.

The Consultant may propose charts and drawings that are most suitable for the report and

communication with stakeholdes.

For all maps the Consultant shall propose for Client approval the formats of the maps. This
should at least include content, symbology, paper size, map scale and layout.
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6. UXO survey report

The UXO Survey Report must present the results of the activities and must at least include the

following:
a. Executive Summary.
b. Project introduction and background.
c.  Summary of the vessels and technical setup.
d. Summary of spatial accuracies for the localisation of the vessels, subsea equipment

and geophysical anomalies.

e. Presentation of the bathymetry: Description of the bathymetry including slopes, dy-
namic seabed (sand waves / mega ripples / ripples), crests and other morphological
features.

f.  Presentation of identified geophysical anomalies from; bathymetrical data, side scan
sonar data and magnetometer data.

g. Presentation of targets selected for UXO Consultant evaluation.

h. Anoverview of the associated digital deliverables.

6.1 Charts and drawings

The UXO Survey Report must as a minimum be enclosed the following charts:

a. Overview map showing coastlines, EEZs, general indication of the area of operations.
b. Charts presenting the detailed results from the UXO survey including

a. Shaded relief imagery of the bathymetry including depth contour lines in-

cluding bathymetrical anomalies and targets.

b. Imagery of the side sonar mosaics including sonar anomalies and targets.

c. Imagery of the magnetometry including magnetic anomalies and targets.

d. Morphological classification of the seabed surface.

e. Vessel tracks and magnetometry instrument tracks and.
c. Target catalogue presenting for each target

a. Anomaly ID, coordinates, geophysical method, water depth.

b. All relevant geophysical attributes.

c. Imagery panels with bathymetry, side scan sonar mosaic and magnetometry.
d. Magnetic linear anomaly catalogue presenting for each linear anomaly

a. Anomaly ID, coordinates, geophysical method, water depth.

b. All relevant geophysical attributes.

c. Imagery panels with bathymetry, side scan sonar mosaic and magnetometry.

The format and data content of the charts shall be agreed with the Employer based on pro-
posed layouts prepared by the Provider.
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7. UXO inspection report

If UXO identification for one or more work packages is necessary based on the findings of the
surveys, separate inspection result reports must be submitted. The report shall contain:

Executive Summary.
Project introduction and background.
Summary of the vessels and technical setup.

o 0o T o

For each target:
a. Adescription of the position and type of targets.
b. A description of inspection activities performed including visual imaging and
possible actions to uncover the target.
e. Pictures of each target if available.

7.1 Charts and drawings

The UXO Survey Report must as a minimum be enclosed the following charts:

a. Overview map showing coastlines, EEZs, the pipeline route with KP markings, general
indication of the area of operations.
b. Target catalogue presenting for each target
a. Anomaly ID, coordinates, geophysical method, water depth.
All relevant geophysical attributes.

b
c. Imagery panels with bathymetry, side scan sonar mosaic and magnetometry.
d

Imagery panels with visual images from the ROV inspection.

Individual UXO Inspection Reports must be provided for Area A and Area B respectively. The
UXO Inspection Reports must cover both WP1 and WP2.
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8. Digital deliverables — Work Package A

8.1 General structure

This section describes the digital deliverables that must be provided as a part of the delivery.

The digital deliverables are specified below as a numbered list such that each deliverable has a
unique ID. This ID must be used in referencing the specific deliverable during the project exe-

cution.

The package of digital deliverables must be provided with a suitable spreadsheet that lists the
individual deliverables including the following information:

e Unique deliverable ID number
e Deliverable name

e Deliverable type

e  Revision number

e Date of issue

e Data file format

The digital deliverables are provided on external hard drives in two (2) copies.

8.2 GIS deliverables

A number of the digital deliverables must be delivered for ESRI ArcGIS using the Clients tem-
plate as described in Annex 1. The template is referred to as a Template Survey Geodatabase
or as TSG.

In the list below describing the requirements for the digital deliverables references will be
made to specific data objects in the TSG.

Multiple deliverables are required to be loaded to the same TSG data object. For instance it is
required that vessel tracks and instrument-specific tracks are stored in the same object
(TRACKS_LIN). To distinguish between the different input data, the attributes must be config-
ured to reflect the different sources.

For the geophysical survey data (MBES, SSS, MAG and SBP) targets are required at two levels:

e Asanomalies (the ANOMALY data objects).
e Asinterpreted targets (the MMO and the SEABED FEATURE data objects).

In this context anomalies should not be interpreted —these are considered as data markers
only. Interpretation of targets should be performed taking all swathe data into consideration.
The data objects MMO and SEABED_FEATURES include attributes to store interpretation, cer-

tainty and anomaly reference.

The Consultant may propose changes to the TSG code lists (ESRI Domains).
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8.3 Bathymetric data

The results of the bathymetric survey must be delivered as processed and despiked data with

the following deliverables:

L X N VA WD

Un-gridded soundings, (X,Y,Z) values in ASCII format.

Gridded soundings, 0.25m resolution, (X,Y,Z) values in ASCII format.

Gridded soundings, 0.25m resolution, GeoTIFF grid format.

Gridded soundings, 1.00m resolution, (X,Y,Z) values in ASCII format.

Gridded soundings, 1.00m resolution, GeoTIFF grid format.

Gridded soundings, 5.00m resolution, (X,Y,Z) values in ASCII format.

Gridded soundings, 5.00m resolution, GeoTIFF grid format.

Bathymetric contour curves with 50cm interval, as TSG object CONTOURS_LIN
Vessel tracks, as TSG object TRACKS_LIN, indicate equipment carrier and equipment
type in attributes.

. Bathymetry - TVU 1.00 m resolution, (X,Y, TVU) values in ASCII format
11.
12.
13.
14.
15.
16.

Bathymetry - TVU 1.00 m resolution, GeoTIFF grid format

Bathymetry - THU 1.00 m resolution (X,Y,THU) values in ASCIl format

Bathymetry - THU 1.00 m resolution, GeoTIFF grid format

Bathymetry — Backscatter, GeoTIFF 32bit (amplitude populated channels).

Sound velocity profiles (SVP) in native format

MBES Anomaly target list, as TSG object MBES_ ANOMALY_PTS, anomaly characteris-

tics provided in attributes.

The GeoTIFF grid format must satisfy the following requirements:

GeoTIFF Grids are stored in a ESRI file geodatabase.
Spatial Reference has been configured.
Calculate Statistics has been performed.

Build Pyramids has been performed.

Deliverable item 1 (ungridded soundings) is delivered as data files corresponding to the data

acquisition along the vessel tracks. The filenames reflect the vessel track ID’s are correspond-

ing one-to-one with contents of deliverable 9.

8.4 Side scan sonar data

The results of the SSS data must be supplied as:

17.
18.
19.
20.

21.

22.

Side scan sonar data as XTF-files with corrected navigation, High frequency.

Side scan sonar data as XTF-files with corrected navigation, Low frequency.
Navigation files, CSV-format.

SSS instrument tracks, as TSG object TRACKS_LIN, indicate equipment carrier and
equipment type in attributes.

SSS Anomaly target list, as TSG object SSS_ANOMALY_PTS, anomaly characteristics
provided in attributes.

SonarWiz 7 project including the bottomtracked and suitably processed .XTF files and
SSS and Magnetometer targets
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8.5 Magnetometer data

The results of the MAG data must be supplied as:

23. MAG measurements, CSV-format, with the following data columns

24.

25.

j-

k.

S@ 0 o0 T oo

Date (YYYY-MM-DD)
Time (HH:MM:SS)

Location ID (Unigue location ID number)

Magnetometer line ID (Unique line number)

Survey line Heading

Total field (Raw magnetic measurement, nT)

Residual field (Residual magnetic field, nT)

Eastingl1, Northingl (Measured coordinates, meters)

Easting2, Northing2 (Processed coordinates, meters, filtered coordinates and

reduced for obvious noise)

Lay-back (Instrument lay-back distance, meters)

Altitude (Instrument altitude above seabed, meters)

MAG instrument tracks, as TSG object TRACKS_LIN, indicate equipment carrier and

equipment type in attributes.

MAG Anomaly target list, as TSG object MAG_ANOMALY_PTS, anomaly characteristics
provided in attributes.

The magnetic residual field (item 23.g above) is the result of a process where the measured To-

tal magnetic field (item 23.f above) is subtracted medium- and long-wavelength signals caused

by the geomagnetic field, ionospheric and sources and regional geological sources.

The magnetic Residual field must be processed to reflect any ferrous or magnetic objects on

the seabed or with shallow burial within the seabed e.g. wrecks, debris subsea cables and pipe-

lines or other Man-Made ferrous objects.

8.6 Sub-bottom profiling data and 2D UHRS data

The results of the seismic data acquisition must be supplied as:

26. Processed SBP and UHRS recordings, SEGY format. Processing include at least that

27.
28.

29.

30.

a.
b.
c.

SEGY headers are configured with geometry

Traces are corrected for motion

Traces are aligned with datum

Processed SBP and UHRS recordings, as image-files (Tiff or PNG)
SBP and UHRS instrument tracks, as TSG object TRACKS_LIN, indicate equipment car-

rier and equipment type in attributes.

SBP and UHRS Anomaly target list, as TSG object SBP_ANOMALY_PTS, anomaly char-

acteristics provided in attributes.

Interpretation of the processed seismic data. These data include interpretation points

for digitized horizons identified in the seismic recordings. The data must be delivered

as a point list file in CSV-format with the following data columns:

a.

b
c.
d.
e

PointID

Survey line ID
SEGY_Name

KP

Easting, Northing

Dok. 20/08794-4 - Til arbejdsbrug/Restricted

Unique identification number
Unique survey line identification
Filename of SEGY file

Km point or shotpoint ID
Coordinates, meters



Geophysical survey for offshore wind farms and energy island 13/22

f. TWT Two-way-time, millisec
g. Elevation Elevation, LAT, meters
h. Depth BSB Depth Below Seabed, meters, based on con-

stant velocity

i. Type The interpretation points must be assigned a
"type value" to identify the observed layer
boundaries, etc.

31. Generated elevation grids relative to vertical datum for each interpreted horizon in 5
m resolution as
a. GeoTIFF grid

b. An (X)Y,Z) values in ASCIl format (Z as the horizon elevation in meter)

32. Generated depth below seabed (BSB) grids for each interpreted horizon in 5 m resolu-
tion as
a. GeoTIFF grid
b. An (X)Y,Z) values in ASCIl format (Z as the horizon depth BSB in meter)

33. Generated Isochore (layer thickness) grids for each interpreted soil unit in 5 m resolu-
tion as
a. GeoTIFF grid
b. An (X)Y,Z) values in ASCIl format (Z as the layer thickness in meter)

34. Kingdom project including SBP and UHRS data, both as TWT and as DEPTH conversion.
The GeoTIFF grid format must satisfy the following requirements:

e  GeoTIFF Grids are stored in a ESRI file geodatabase.
e Spatial Reference has been configured.
e  Calculate Statistics has been performed.

e Build Pyramids has been performed.

8.7 Grab sampling

The results of the ground truth sample data must be delivered as:

35. Grab sample positions, as TSG object GEOTECHNIC_PTS, indicate sampling character-
istics in attributes.
36. Grab sample classification, MS-Excel spread sheet with the following data columns:
a. Unigue sampling ID
b. Geological description of the recovered sample,
i. Lithology
ii. Depositional environment
iii. Depositional age
37. Grab sample laboratory analysis, overview table and result tables, MS-Excel spread
sheet.
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8.8 Integrated seabed surface interpretation

The acquired data must be used for an integrated interpretation of the following themes re-
lated to the seabed:

Seabed Surface Geology.
Seabed Surface Features.
Sebaed Substrate type

Debris and Man-Made Objects.

The Client assumes that the most feasible solution for interpretation of

boulders on the seabed is performed using automatic boulder interpretation meth-
ods.
seabed surface geology, features and susbtrate type is performed with backscatter

images.

The results of the interpretation must be provided as:

38.

39.

40.

41.

42.

Seabed Surface Geology, as TSG object SEABED_GEOLOGY_POL, indicate surface geo-
logical unit in attributes.

Seabed Surface Features, as TSG object SEABED_SURFACE_PTS, indicate surface forms
in attributes.

Seabed Surface Features, as TSG object SEABED_SURFACE_LIN, indicate surface forms
in attributes.

Seabed Surface Features, as TSG object SEABED_SURFACE_POL, indicate surface
forms in attributes.

Seabed Substrate type, as TSG object SEABED_SUBSTRATE_POL, indicate substrate
type in attributes.

The polygon deliverables 38 and 41 must have full coverage within the survey area.

43.
44.
45.

Man-Made-Objects, as TSG object MMO_PTS, indicate MMO type in attributes.
Man-Made-Objects, as TSG object MMO_POL, indicate MMO type in attributes.
Man-Made-Objects, as TSG object MMO_LIN, indicate MMO type in attributes.

Dok. 20/08794-4 - Til arbejdsbrug/Restricted



Geophysical survey for offshore wind farms and energy island

9. Digital deliverables — Work Package B

9.1 General structure

Section 8.1 apply.

9.2 GIS deliverables

Section 8.2 apply.

9.3 Bathymetric data

The results of the bathymetric survey must be delivered as processed and despiked data with
the following deliverables:

Un-gridded soundings, (X,Y,Z) values in ASCII format.

Gridded soundings, 0.20m resolution, (X,Y,Z) values in ASCII format.

Gridded soundings, 0.20m resolution, GeoTIFF grid format.

Gridded soundings, 1.00m resolution, (X,Y,Z) values in ASCII format.

Gridded soundings, 1.00m resolution, GeoTIFF grid format.

Bathymetric contour curves with 50cm interval, as TSG object CONTOURS_LIN
Vessel tracks, as TSG object TRACKS_LIN, indicate equipment carrier and equipment

N o A N e

type in attributes.
8. MBES anomalies, as the TSG object MBES_ANOMALY_PTS with at least the following
attributes:
a. Unigue MBES target ID
b. MBES survey line ID
c. Target dimensions, Length / Height / Width (meters)
d. Targetinterpretation

The GeoTIFF grid format must satisfy the following requirements:

e  GeoTIFF Grids are stored in a ESRI file geodatabase.
e  Spatial Reference has been configured.
e  Calculate Statistics has been performed.

e  Build Pyramids has been performed.
Deliverable item 1 (ungridded soundings) is delivered as data files corresponding to the data

acquisition along the vessel tracks. The filenames reflect the vessel track ID’s are correspond-
ing one-to-one with contents of deliverable 9.

9.4 Side scan sonar data

Section 8.4 apply.

9.5 Magnetometer data

The results of the MAG data must be supplied as:
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9. MAG measurements, CSV-format, with at least the following data columns

Date (YYYY-MM-DD)

Time (HH:MM:SS)

Location ID (Unique location ID number)

Magnetometer line ID (Unique line number)

Survey line Heading

Total magnetic field, measured values, raw magnetic measurements (nT)

®m 0 00 T W

Total magnetic field, processed values, filtered and reduced for obvious noise

sources (nT)

h. Residual field magnetic field (nT)

i. Eastingl, Northingl (Measured coordinates, meters)

j.  Easting2, Northing2 (Processed coordinates, meters, filtered coordinates and
reduced for obvious noise)

k. Lay-back (Instrument lay-back distance, meters)

I.  Altitude (Instrument altitude above seabed, meters)

10. MAG instrument tracks, as TSG object TRACKS_LIN, indicate equipment carrier, lin-
ename and equipment type in attributes.

11. MAG anomalies, as TSG object MAG_ANOMALY_PTS, anomaly characteristics pro-
vided in attributes:
a. Unigue MAG target ID
b. Magnetometer line ID
c. Residual anomaly magnetometer value, Peak-to-Peak, nT
d. Targetinterpretation

12. Gridded magnetic data as a relevant file (.grd /.tif /.flt)

13. Oasis Montaj Project including the following:
a. Databases with magnetometer measurements
b. Databases with target lists
c. Grids with total magnetic field, (0.5m cell size)
d. Grids with residual magnetic field, (0.5m cell size)
e. Grids with sensor altitude, (0.5m cell size)

The Magnetic Residual Field is the result of a process where the measured Total magnetic field
is subtracted medium- and long-wavelength signals caused by the geomagnetic field, iono-
spherical and regional geological sources.

The Magnetic Residual Field must be processed to reflect any ferrous or magnetic objects on
the seabed or with shallow burial within the seabed such as wrecks, debris, UXO’s anchor
chains, subsea cables and pipelines or other Man-Made ferrous objects.

9.6 Interpreted data — Targets

A number of the geophysical anomalies — bathymetry, side scan sonar and magnetometer —
are selected as targets for further assessment of the Client (see Section 2 for details).

The acquired data must be used for an interpretation of the Seabed Surface Features. The re-
sults of the interpretation must be provided as:
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14. Man-Made-Objects, as TSG object MMO_PTS with the following characteristics in-
cluded in the attributes:

a.

S@m * 0 a0 o

Record unique Target ID.

Record “TARGET” in the MMO_TYPE attributes

Record geophysical type (bathymetry, side scan sonar and magnetometer).
Record geophysical anomaly ID.

Record target dimensions in meters, Length / Height / Width.

Record standardized description / interpretation.

If target from MAG data: Record Peak-to-Peak amplitude (nT).

If target from MAG data: Record instrument altitude in meters.

9.7 Interpreted data — Magnetic linear anomalies

The acquired magnetic data must be used for an interpretation of linear magnetic anomalies

that may have been caused by ferrous debris (anchor chains) or buried utilities such as pipe-

lines, power cables or communication cables.

The results of the interpretation must be provided as:

15. Man-Made-Objects, as TSG object MMO_LIN, indicate interpreted source in the
MMO-TYPE attribute.
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10. Digital deliverables — Work Package C

10.1 General structure

Section 8.1 apply.

10.2 3D UHRS data

The results of the seismic data acquisition must be supplied as:

1. Raw data
a. Raw navigation merged shots, SEGY as TWT
b. EOLQC document (for every line provided every 24 h), PDF

2. Processed data
a. QClogsheet (provided every 24 h and final version at EQJ), XLSX
b. Final non-migrated cube, MSL, SEGY as TWT and DEPTH
c. Final migrated cube, MSL, SEGY as TWT and DEPTH
d. Velocity model, SEGY

3. Updated Kingdom project including SBP, 2D UHRS and 3D UHRS data, both as TWT
and as DEPTH conversion.

4. SBP and UHRS instrument tracks, as TSG object TRACKS_LIN, indicate equipment car-
rier and equipment type in attributes.

The Consultant may supplement the delivery list to complete the provision of the 3D UHRS sur-
vey results.
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11. Digital deliverables — Work Package D

11.1 General structure

Section 8.1 applies.

11.2 GIS deliverables

Section 8.2 apply.

11.3 Bathymetric data

Section 9.3 applies.

11.4 Side scan sonar data

Section 8.4 applies.

11.5 Magnetometer data

Section 9.5 applies.

11.6 Interpreted data

Section 9.6 and section 9.7 apply.

11.7 UXO Inspection and removal

During the UXO inspection and removal phase a number of potential UXOs are investigated
and possibly removed. Removal can occur both in the event that the pUXO is verified as a real
UXO and in the event that the pUXO is classified as debris.

The following digital deliverables must be provided:
a. For the identification phase it is required that all investigations by ROV or other equip-
ment are delivered and must include video recordings of all data recorded. Any video

recordings must be delivered as standard video files (e.g. Mp4) or otherwise agreed.

b. Arevised TSG including a revised issue of the TSG object MMO_PTS where the attrib-
ute MMO_TYPE is reconfigured depending on the conclusion of the inspection.
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Annex 1 — Requirements to TSG
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Annex 2 — Substrate type classification

The substrate type map is divided into the following substrate types, cf. the Danish Rastof-
bekendtggrelsen (BEK no. 1680 of 17/12/2018, Phase IB):

Substrate type 1 - Sand, silt and mud: Areas consisting of fine-grained soft bottom or solid sand
bottom (possibly with dynamic bottom shapes (sand ripples etc.)) with varying amounts of
shells and gravel. Sand is defined as grain sizes in the range of 0.06-2.0 mm.

Typically, substrate type 1 is subdivided into substrate type 1a (silty, soft bottom), 1b (solid
sandy bottom) and 1c (clay bottom), which is not stated in the “Rastofbekendtggrelsen”. It is a
standard substrate type subdivision used in a wide range of marine raw material investigations,
Natura 2000 projects etc. The subdivision is approved by MST (MST = Danish Environmental
Protection Agency).

Substrate type 2 - Sand, gravel and pebbles: Areas consisting of a mixture of coarse sand and
gravel with a grain size of approx. 2-20 mm and pebbles with sizes of approx. 2-10 cm. The sub-
strate type also contains some larger stones from approx. 10 cm and larger, covering from 1-
10% of the seabed.

Substrate type 2 can be subdivided into substrate types 2a and 2b, respectively. According to
the “Rastofbekendtggrelse”, these two types constitute the same substrate type, but on the
basis of their different characteristics a division can be made. Substrate type 2a consists mainly
of coarse sand, gravel and pebbles. This type of substrate typically consists of only a few larger
stones over 10 cm. Substrate type 2b consists of 1-10% larger stones typically on a coarse
sandy bottom.

Substrate type 3 - Sand, gravel and pebbles, and larger stones: Areas consisting of mixed sub-
strates with sand, gravel and pebbles with a varying amount of larger stones from approx. 10
cm covering 10-25% of the seabed. The substrate type differs from substrate type 2 by con-
taining a greater number of stones from ca. 10 cm and upwards. The stones are usually scat-
tered, and only in one layer.

Substrate Type 4 - stony areas and stone reefs with 25-100% of larger stones: Areas dominated
by stones from approx. 10 cm and up - from dense irrigation to actual stone reefs with or with-
out cavities. There may also be varying amounts of sand, gravel and pebbles, as well as bio-
genic reefs or limestone reefs in this substrate type. The stones can be in one layer, or form ac-
tual stone reefs, which rise above the surrounding bottom with several layers (cavity forming).

Table 1. Substrate classes.

Class Description of substrate class
1a Sand, silty, soft bottom
1b Sand, solid sandy bottom
1c Clay bottom
2a Sand, gravel and pebbles — few larger stones
2b Sand, gravel and pebbles — seabed cover of larger stones 1% to 10%
3 Sand, gravel and pebbles — seabed cover of larger stones 10% to 25%
4 Stony areas and stone reefs - seabed cover of larger stones 25% to 100%
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Enclosure 3 — HSE requirements

Excluded.



Enclosure 4 — Quality requirements

Excluded.



